UNIVERSITY OF KABIANGA

STANDARD TENDER DOCUMENT

FOR

PROPOSED CONSTRUCTION OF LECTURE THEATRE PHASE IV

AT

UNIVERSITY OF KABIANGA, KERICHO COUNTY

P.O. BOX 2030-20200

KERICH

TENDER SPECIFICATIONS AND BILLS OF QUANTITIES
FOR
SUPPLY, DELIVERY, INSTALLATION, TESTING AND
COMMISSIONING
OF
SANITARY FITTINGS, INTERNAL PLUMBING & DRAINAGE, FIRE
FIGHTING INSTALLATION WORKS AND LABORATORY
INSTALLATION

PREPARED BY:
COUNTY WORKS OFFICER,
MINISTRY OF LAND, HOUSING AND
URBAN DEVELOPMENT
P.O BOX 7-20200
KERICHO.

CLIENT:
VICE CHANCELLOR
UNIVERSITY OF KABIANGA
P.O BOX 2030-20200
KERICH.

DECEMBER 2016
**TABLE OF CONTENTS**

<table>
<thead>
<tr>
<th>TITLE</th>
<th>PAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td>Contents</td>
<td>(i)</td>
</tr>
<tr>
<td>Signature and Special notes page</td>
<td>(ii)</td>
</tr>
<tr>
<td>Introduction</td>
<td>(iii)</td>
</tr>
<tr>
<td>Invitation for Tenders</td>
<td>(iv)</td>
</tr>
<tr>
<td>Definitions</td>
<td>(v)</td>
</tr>
<tr>
<td>Form of Tender</td>
<td>(vi)</td>
</tr>
<tr>
<td>Form of Tender Security: Bank</td>
<td>(vii)</td>
</tr>
<tr>
<td>Form of Tender Security: Insurance Company</td>
<td>(viii)</td>
</tr>
<tr>
<td>SECTION A: Instructionsto Tenderers</td>
<td>A/1 -- A/21</td>
</tr>
<tr>
<td>SECTION B: Conditions of Contract and Sub-contract Agreement</td>
<td></td>
</tr>
<tr>
<td>- PART I: Conditions of Contract (Main works)</td>
<td>B/1 -- B/10</td>
</tr>
<tr>
<td>- PART II: Sub-Contract Agreement (KABCEC)</td>
<td>1 -- 18</td>
</tr>
<tr>
<td>SECTION C: Sub-Contract Preliminaries and Conditions</td>
<td>C/1 -- C/17</td>
</tr>
<tr>
<td>SECTION D: General Specifications for Mechanical Installations</td>
<td>D/1 -- D/16</td>
</tr>
<tr>
<td>SECTION E: Particular Specifications for Plumbing and drainage</td>
<td>E/1 -- E/13</td>
</tr>
<tr>
<td>SECTION F: Particular Specifications For Fire Fighting Installations</td>
<td>F/1 -- F/6</td>
</tr>
<tr>
<td>SECTION G: Bills of Quantities &amp; Schedule of Unit Rates</td>
<td></td>
</tr>
<tr>
<td>- Plumbing Works --PW/1--PW/11</td>
<td></td>
</tr>
<tr>
<td>- Gas Installation --GW/1--GW/3</td>
<td></td>
</tr>
<tr>
<td>- GS-1</td>
<td></td>
</tr>
<tr>
<td>- GS-18</td>
<td></td>
</tr>
<tr>
<td>SECTION H: Technical Schedule of Items to be Supplied</td>
<td>H/1 -- H/2</td>
</tr>
<tr>
<td>SECTION I: Schedule of Drawings</td>
<td>I/1 -- I/2</td>
</tr>
<tr>
<td>SECTION J: Standard Forms</td>
<td>J/1 -- J/12</td>
</tr>
<tr>
<td>(i)</td>
<td></td>
</tr>
</tbody>
</table>
PROPOSED CONSTRUCTION OF LECTURE THEATRE PHASE IV
AT UNIVERSITY OF KABIANGA
KERicho COUNTY

TENDER DOCUMENTS

Supplied as part of the Contract No. UOK/T/001A/16/17
Issued by: -
PROJECT MANAGER
MINISTRY OF TRANSPORT, INFRASTRUCTURE,
HOUSING AND URBAN DEVELOPMENT,
P. O. Box 30743-00100
NAIROBI.

The contract for the above mentioned works entered into this ..... day of ........................ 2016 by the undersigned refers to these Tender Documents and the Ministry of Roads, Public Works and Housing General Specification dated March, 1976 (together with any amendments issued thereto) shall be read and construed as part of the said contract.

.......................... ..........................................................
THE CONTRACTOR VICE CHANCELLOR,
 Date: .............................................. UNIVERSITY OF KABIANGA
                  Date: ..............................................

SPECIAL NOTES
The Contractor is required to check the numbers of the pages of these Tender Documents and should he find any missing or in duplicate or figures indistinct he must inform the Project Manager Ministry of Transport, Infrastructure, Housing And Urban Development, Nairobi, Department of Land, Housing and Physical Planning, Kericho at once and have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason whatsoever, he must inform the Project Manager Ministry of Transport, Infrastructure, Housing And Urban Development, Nairobi in order that the correct meaning may be decided before the date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to mistakes in the Specification, which should have been rectified in the manner, described above.

SIGNATURE PAGE AND NOTES

(ii)
INTRODUCTION

1.1 This standard tender document for procurement of works has been prepared for use by procuring entities in Kenya in the procurement of works (i.e. Buildings and associated Civil Engineering Works).

1.2 The following guidelines should be observed when using the document:-
(a) Specific details should be furnished in the Invitation to tender and in the special conditions of contract (where applicable). The tender document issued to tenderers should not have blank spaces or options.

(b) The instructions to tenderers and the General Conditions of Contract should remain unchanged. Any necessary amendments to these parts should be made through Appendix to instructions to tenderers and special conditions of contract respectively.

1.3
(c) Information contained in the invitation to tender shall conform to the data and information in the tender documents to enable prospective tenderers to decide whether or not to participate in the tender and shall indicate any important tender requirements.

(d) The invitation to tender shall be as an advertisement in accordance with the regulations or a letter of invitation addressed to tenderers who have been prequalified following a request for prequalification.

1.4 The cover of the document shall be modified to include:-
I. Tender number.
II. Tender name.
III. Name of procuring entity.
IV. Delete name and address of PPOA.
INVITATION FOR TENDERS

Tender reference No: UOK/T/001A/16/17.

Tender Name: PROPOSED CONSTRUCTION OF LECTURE THEATRE PHASE IV
SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING
SANITARY FITTINGS, INTERNAL PLUMBING & DRAINAGE, FIRE FIGHTING
INSTALLATION WORKS AND LABORATORY INSTALLATION
AT UNIVERSITY OF KABIANGA, KERICHO COUNTY

1.1 The University of Kabianga invites sealed tenders for the construction of Lecture Theatre Phase IV
Supply, Delivery, Installation, Testing and Commissioning Sanitary fittings, Internal Plumbing &
Drainage, Fire Fighting installation works and Laboratory installation.

1.2 Interested eligible candidates may obtain further information and inspect tender documents from
Procurement Office, University Of Kabianga main campus during normal working hours from Monday
to Friday 8.00 a.m to 5.00p.m.

1.3 A complete set of tender documents may be obtained by interested candidates upon deposit of a
non-refundable fee of Kshs. 1000.00 at Co-operative Bank of Kenya, Kericho Branch A/C
NO.01129046214700 and thereafter obtaining an official receipt from Cash office OR download the
document for free from University website www.kabianga.ac.ke or IFMIS portal at
www.suppliers.treasury.go.ke

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain valid
for (150) days from the closing date of tender.

1.5 Completed tender documents are to be enclosed in plain sealed envelopes marked with Tender name
and reference number and deposited in the Tender Box at reception area of the Administration and
Finance Block or to be addressed to The Vice Chancellor, University of Kabianga, P.O. Box 2030
20200, Kericho so as to be received on or before Thursday 5th January 2017 at 11.00 a.m

1.6 Tenders will be opened immediately thereafter in the presence of the candidates or their
representatives who choose to attend at The University Boardroom.

For (Accounting Officer/Procuring Entity)
DEFINITIONS
The following terms and expressions used in the contract document shall have the following meanings:

The Employer
University of Kabianga
Represented by:
Vice Chancellor
University of Kabianga
P.O Box 2030-20200
KERicho.

Architect
Chief Architect
Ministry of Transport, Infrastructure Housing and Urban Development
P.O. Box 30743-00100
NAIROBI.

Mechanical Engineer
Chief Mechanical Engineer (BS),
Ministry of Transport, Infrastructure Housing and Urban Development
P.O. Box 41191-00100
NAIROBI.

Quantity Surveyor
Chief Quantity Surveyor
Ministry of Transport, Infrastructure Housing and Urban Development
P.O. Box 30743-00100
NAIROBI.

Structural Engineer
Chief Engineer (Structural)
Ministry of Transport, Infrastructure Housing and Urban Development
P.O. Box 41191-00100
NAIROBI.

Electrical Engineer
Chief Electrical Engineer (BS),
Ministry of Transport, Infrastructure Housing and Urban Development
P.O. Box 41191-00100
NAIROBI.

Project Manager
Works Secretary,
Ministry of Transport, Infrastructure Housing and Urban Development
P.O. Box 30743-00100
NAIROBI.
FORM OF TENDER

To: The vice Chancellor
    University of Kabianga
    P.O. Box 2030-20200
    KERICHO

SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF PLUMBING, DRAINAGE, FIRE PROTECTION SERVICES FOR PROPOSED CONSTRUCTION OF LECTURE THEATER PHASE IV

In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications and Bills of Quantities for the execution of the above named Works, we, the undersigned offer to construct, install and complete such Works and remedy any defects therein for the sum of:

Kshs ……………………….. [Amount in figures]

……………………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………………
……………………………………………………………………… [Amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of the Employer’s Representative’s notice to commence, and to complete the whole of the Works comprised in the Contract within the time stated in the Appendix to Conditions of Contract.

1. We agree to abide by this tender for a period of 150 days from the date of tender opening, and shall remain binding upon us and may be accepted at any time before the expiry of that period.

2. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance thereof, shall constitute a binding Contract between us.

3. We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this ………………… day of ………………… 20…..

Signature ………………… in the capacity of ……………………………………………………………

duly authorized to sign tenders for and on behalf of:
                           ……………………………………………. [Name of Tenderer]

of…………………………………………..[Address of Tenderer]

PIN No. ……………………………………………………………

VAT CERTIFICATE No. ……………………………………………

Witness: Name …………………………………………………

Address ………………………………………………………

Signature …………………………………………………

(vi)
FORM OF TENDER SECURITY: BANK

WHEREAS.................................................................. (hereinafter called “the Tenderer”) has submitted his tender dated..................................................................................for the installation of.............................................................................................................................................. (Name of Contract)

KNOW ALL PEOPLE by these presents that WE..............................................................................................................................................having our registered office at ...................................................................................................................(hereinafter called “the Bank” are bound unto ...................................................................................................................(hereinafter called “the Employer” in the sum of Kshs.................................................................for which payment well and truly to be made to the said Employer, the Bank bind itself, its successors and assigns by these presents sealed with the Common Seal of the said Bank this .........................................................Day of .........................................................20.................................................

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity specified in the instructions to tenderers
Or
2. If the tenderer, having been notified of the acceptance of this tender by the Employer during the period of tender validity:
   a) Fails or refuses to execute the form of Agreement in accordance with the Instructions to Tenderers, if required; or
   b) Fails or refuses to furnish the Performance Security, in accordance with the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount claimed by him is due to him, owing to the occurrence of one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force for a period of 150 days from the date of tender opening, and any demand in respect thereof should reach the Bank not later than the said date.

______________________________                  _______________________________
[Date]                                      [Signature of the Bank]

______________________________                  _______________________________
[Witness]                                     [Seal]

(vii)
FORM OF TENDER SECURITY: INSURANCE COMPANY

WHEREAS ........................................................................................................ (hereinafter called “the Tenderer”) has submitted his tender dated ............................................................ for the installation of .......................................................................................................................................................................................... (Name of Contract)

KNOW ALL PEOPLE by these presents that WE..................................................................having our registered office at .............................................................. (hereinafter called “Insurance company”), are bound unto .......................................................................................................................... (hereinafter called “the Employer” in the sum of Kshs.................................................................... for which payment well and truly to be made to the said Employer, the Insurance company bind itself, its successors and assigns by these presents sealed with the Common Seal of the said Insurance company this ......................................................... Day of ......................................................... 20..................................................

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender Validity specified in the instructions to tenderers
   Or
2. If the tenderer, having been notified of the acceptance of this tender by the Employer during the period of tender validity:
   a) Fails or refuses to execute the form of Agreement in accordance with the Instructions to Tenderers, if required; or
   b) Fails or refuses to furnish the Performance Security, in accordance with the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount claimed by him is due to him, owing to the occurrence of one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force for a period of 150 days from the date of tender opening, and any demand in respect thereof should reach the Insurance Company not later than the said date.

________________________________________  ______________________________
[Date]                                          [Signature of the guarantor.]

________________________________________  __________________________________
[Witness]                                           [Seal]

(viii)
# SECTION A

## INSTRUCTIONS TO TENDERERS

### CONTENTS

<table>
<thead>
<tr>
<th>CLAUSE NO.</th>
<th>DESCRIPTION</th>
<th>PAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>GENERAL</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1.</td>
<td>Definitions</td>
<td>A-1</td>
</tr>
<tr>
<td>2.</td>
<td>Eligibility and Qualification Requirements</td>
<td>A-1-2</td>
</tr>
<tr>
<td>3.</td>
<td>Cost of Tendering</td>
<td>A-2</td>
</tr>
<tr>
<td>4.</td>
<td>Site Visit</td>
<td>A-2</td>
</tr>
<tr>
<td><strong>TENDER DOCUMENTS</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5.</td>
<td>Tender Documents</td>
<td>A-3</td>
</tr>
<tr>
<td>6.</td>
<td>Clarification of Tender Documents</td>
<td>A-3</td>
</tr>
<tr>
<td>7.</td>
<td>Amendments of Tender Documents</td>
<td>A-3---A-4</td>
</tr>
<tr>
<td><strong>PREPARATION OF TENDER</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8.</td>
<td>Language of Tender</td>
<td>A-4</td>
</tr>
<tr>
<td>9.</td>
<td>Documents Comprising the Tender</td>
<td>A-4</td>
</tr>
<tr>
<td>10.</td>
<td>Tender Prices</td>
<td>A-4---A-5</td>
</tr>
<tr>
<td>11.</td>
<td>Currencies of Tender and Payment</td>
<td>A-5</td>
</tr>
<tr>
<td>12.</td>
<td>Tender Validity</td>
<td>A-5</td>
</tr>
<tr>
<td>13.</td>
<td>Tender Surety</td>
<td>A-5---A-6</td>
</tr>
<tr>
<td>14.</td>
<td>No Alternative Offers</td>
<td>A-6</td>
</tr>
<tr>
<td>15.</td>
<td>Pre-Tender Meeting</td>
<td>A-6</td>
</tr>
<tr>
<td>16.</td>
<td>Format and Signing of Tenders</td>
<td>A-7</td>
</tr>
<tr>
<td><strong>SUBMISSION OF TENDERS</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>17.</td>
<td>Sealing and Marking of Tenders</td>
<td>A-7</td>
</tr>
<tr>
<td>18.</td>
<td>Deadline and Submission of Tenders</td>
<td>A-7---A-8</td>
</tr>
<tr>
<td><strong>TENDER OPENING AND EVALUATION</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>20.</td>
<td>Tender Opening</td>
<td>A-8</td>
</tr>
<tr>
<td>21.</td>
<td>Process to be Confidential</td>
<td>A-9</td>
</tr>
<tr>
<td>22.</td>
<td>Clarification of Tenders</td>
<td>A-9</td>
</tr>
<tr>
<td>23.</td>
<td>Determination of Responsiveness</td>
<td>A-9</td>
</tr>
<tr>
<td>24.</td>
<td>Correction of Errors</td>
<td>A-10</td>
</tr>
<tr>
<td>25.</td>
<td>Conversion to Single Currency</td>
<td>A-10</td>
</tr>
<tr>
<td><strong>AWARD OF CONTRACT</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td>27.</td>
<td>Award</td>
<td>A-11</td>
</tr>
<tr>
<td>28.</td>
<td>Notification of Award</td>
<td>A-11</td>
</tr>
<tr>
<td>29.</td>
<td>Performance Guarantee</td>
<td>A-11</td>
</tr>
<tr>
<td>30.</td>
<td>Advance Payment</td>
<td>A-12</td>
</tr>
</tbody>
</table>

Reference: Appendix to Instructions to Tenderers A-13—A21
INSTRUCTION TO TENDERERS

Note: The tenderer must comply with the following conditions and instructions and failure to do so is liable to result in rejection of the tender.

GENERAL
1. Definitions
   (a) "Tenderer" means any person or persons partnership firm or company submitting a sum or sums in the Bills of Quantities in accordance with the Instructions to Tenderers, Conditions of Contract Parts I and II, Specifications, Drawings and Bills of Quantities for the work contemplated, acting directly or through a legally appointed representative.

   (b) "Approved tenderer," means the tenderer who is approved by the Employer.

   (c) Any noun or adjective derived from the word "tender" shall be read and construed to mean the corresponding form of the noun or adjective "bid". Any conjugation of the verb "tender" shall be read and construed to mean the corresponding form of the verb "bid."

   (d) "Employer" means a Central Government Ministry, Local Authority, State Corporation or any other Public Institution.

2. Eligibility and Qualification Requirements

   2.1 This invitation to tender is open to all tenderers who meet the qualifications specified in the advertisement for the works.

   2.2 To be eligible for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their eligibility under Sub clause 2.1 above and of their capability and adequacy of resources to effectively carry out the subject Contract. To this end, the tenderer shall be required to submit the following information.

      (a) Details of experience and past performance of the tenderer on the works of a similar nature within the past five years and details of current work on hand and other contractual commitments.

      (b) The qualifications and experience of key personnel proposed for administration and execution of the contract, both on and off site.

      (c) Major items of construction plant and equipment proposed for use in carrying out the Contract. Only reliable plant in good working order and suitable for the work required of it shall be shown on this schedule. The tenderer will also indicate on this schedule when each item will be available on the Works. Included also should be a schedule of plant, equipment and material to be imported for the purpose of the Contract, giving details of make, type, origin and CIF value as appropriate.

      (d) Details of subcontractors to whom it is proposed to sublet any portion of the Contract and for whom authority will be requested for such subletting in accordance with clause 4 of the Conditions of Contract.

      (e) A draft Program of Works in the form of a bar chart and Schedule of Payment which shall form part of the Contract if the tender is accepted. Any change in the Program or Schedule shall be subjected to the approval of the Engineer.

      (f) Details of any current litigation or arbitration proceedings in which the Tenderer is involved as one of the parties.
Joint Ventures

Tenders submitted by a joint venture of two or more firms as partners shall comply with the following requirements:

(a) The tender, and in case of a successful tender, the Form of Agreement, shall be signed so as to be legally binding on all partners.

(b) One of the partners shall be nominated as being in charge; and this authorization shall be evidenced by submitting a power of attorney signed by legally authorized signatories of all the partners.

(c) The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and all partners of the joint venture and the entire execution of the Contract including payment shall be done exclusively with the partner in charge.

(d) All partners of the joint venture shall be liable jointly and severally for the execution of the Contract in accordance with the Contract terms, and a relevant statement to this effect shall be included in the authorization mentioned under (b) above as well as in the Form of Tender and the Form of Agreement (in case of a successful tender).

(e) A copy of the agreement entered into by the joint venture partners shall be submitted with the tender.

3. Cost of Tendering

The tenderer shall bear all costs associated with the preparation and submission of his tender and the Employer will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process.

4. Site Visit

4.1 The tenderer is advised to visit and examine the Site and its surroundings and obtain for himself on his own responsibility, all information that may be necessary for preparing the tender and entering into a contract. The costs of visiting the Site shall be the tenderer’s own responsibility.

4.2 The tenderer and any of his personnel or agents will be granted permission by the Employer to enter upon premises and lands for the purpose of such inspection, but only upon the express condition that the tenderer, his personnel or agents, will release and indemnify the Employer from and against all liability in respect of, and will be responsible for personal injury (whether fatal or otherwise), loss of or damage to property and any other loss, damage, costs and expenses however caused, which but for the exercise of such permission, would not have arisen.

4.3 The Employer shall organize a site visit at a date to be notified. A representative of the Employer will be available to meet the intending tenderers at the Site.

Tenderers must provide their own transport. The representative will not be available at any other time for site inspection visits.

Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he in fact visits the Site at the time of the organized site visit or by himself at some other time.
TENDER DOCUMENTS

5. **Tender Documents**

5.1 The Tender documents comprise the documents listed herebelow and should be read together with any Addenda issued in accordance with Clause 7 of these instructions to tenderers.

a. Form of Invitation for Tenders
b. Instructions to Tenderers
c. Form of Tender
d. Appendix to Form of Tender
e. Form of Tender Surety
f. Statement of Foreign Currency Requirements
g. Form of Performance Security
h. Form of Agreement
i. Form of Advance payment Bank Guarantee
j. Schedules of Supplementary Information
k. General Conditions of Contract – Part I
l. Conditions of Particular Application – Part II
m. Specifications
n. Bills of Quantities
o. Drawings

5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, terms, specifications and drawings in the tender documents. Failure to comply with the requirements for tender submission will be at the tenderer’s own risk. Pursuant to clause 22 of Instructions to Tenderers, tenders which are not substantially responsive to the requirements of the tender documents will be rejected.

5.3 All recipients of the documents for the proposed Contract for the purpose of submitting a tender (whether they submit a tender or not) shall treat the details of the documents as “private and confidential”.

6. **Clarification of Tender Documents**

6.1 A prospective tenderer requiring any clarification of the tender documents may notify the Employer in writing or by telex, cable or facsimile at the Employer’s mailing address indicated in the Invitation to Tender. The Employer will respond in writing to any request for clarification which he receives earlier than 5 days prior to the expiry of 28 days deadline for the submission of tenders. Written copies of the Employer’s response (including the query but without identifying the source of the inquiry) will be sent to all prospective tenderers who have purchased the tender documents.

7. **Amendment of Tender Documents**

7.1 At any time prior to the deadline for submission of tenders the Employer may, for any reason, whether at his own initiative or in response to a clarification requested by a prospective tenderer, modify the tender documents by issuing Addenda

7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all prospective tenderers who have purchased the tender documents and will be binding upon them.
7.3 If during the period of tendering, any circular letters (tender notices) shall be issued to tenderers by, or on behalf of, the Employer setting forth the interpretation to be paced on a part of the tender documents or to make any change in them, such circular letters will form part of the tender documents and it will be assumed that the tenderer has taken account of them in preparing his tender. The tenderer must promptly acknowledge any circular letters he may receive.

7.4 In order to allow prospective tenderers reasonable time in which to take the Addendum into account in preparing their tenders, the Employer may, at his discretion, extend the deadline for the submission of tenders.

PREPARATION OF TENDERS

8. Language of Tender

8.1 The tender and all correspondence and documents relating to the tender exchanged between the tenderer and the Employer shall be written in the English language. Supporting documents and printed literature furnished by the tenderer with the tender may be in another language provided they are accompanied by an appropriate translation of pertinent passages in the above stated language. For the purpose of interpretation of the tender, the English language shall prevail.

9. Documents Comprising the Tender

9.1 The tender to be prepared by the tenderer shall comprise: the Form of Tender and Appendix thereto, a Tender Surety, the Priced Bills of Quantities and Schedules, the information on eligibility and qualification, and any other materials required to be completed and submitted in accordance with the Instructions to Tenderers embodied in these tender documents. The Forms, Bills of Quantities and Schedules provided in the tender documents shall be used without exception (subject to extensions of the schedules in the same format and to the provisions of clause 13.2 regarding the alternative forms of Tender Surety).

10. Tender Prices

10.1 All the insertions made by the tenderer shall be made in INK and the tenderer shall clearly form the figures. The relevant space in the Form of Tender and Bills of Quantities shall be completed accordingly without interlineations or erasures except those necessary to correct errors made by the tenderer in which case the erasures and interlineations shall be initialed by the person or persons signing the tender.

10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of Quantities whether the quantities are stated or not items against which no rate or price is entered by the tenderer will not be paid for by the Employer when executed and shall be deemed covered by the rates for other items and prices in the Bills of Quantities.

The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] value of the work described under the items, including all costs and expenses which may be necessary and all general risks, liabilities and obligations set forth or implied in the documents on which the tender is based. All duties and taxes and other levies payable by the Contractor under the Contract or for any other cause as of the date 28 days prior to the deadline for the submission of tenders, shall be included in the rates and prices and the total tender prices submitted by the Tenderer.

Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate for completing the activity or activities described under that particular item and the tenderer is advised against inserting a price or rate against any item contrary to this instruction. Every rate entered in the Bills of Quantities, whether or not such rate be associated with a quantity, shall form part of the Contract.
The Employer shall have the right to call for any item of work contained in the Bills of Quantities, and such items of work to be paid for at the rate entered by the tenderer and it is the intention of the Employer to take full advantage of unbalanced low rates.

10.3 Unless otherwise specified the tenderer must enter the amounts representing 10% of the sub-total of the summary of the Bills of Quantities for Contingencies and Variation of Prices [V.O.P.] payments in the summary sheet and add them to the sub-total to arrive at the tender amount.

10.4 The tenderer shall furnish with his tender written confirmation from his suppliers or manufacturers of unit rates for the supply of items listed in the Conditions of Contract clause 47 where appropriate.

10.5 The rates and prices quoted by the tenderer are subject to adjustment during the performance of the Contract only in accordance with the provisions of the Conditions of Contract. The tenderer shall complete the schedule of basic rates and shall submit with his tender such other supporting information as required under clause 47 of the Conditions of Contract Part II.

11. Currencies of Tender and Payment

11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya Shillings.

11.2 Tenderers are required to indicate in the Statement of Foreign Currency Requirements, which forms part of the tender, the foreign currency required by them. Such currency should generally be the currency of the country of the tenderer’s main office. However, if a substantial portion of the tenderer’s expenditure under the Contract is expected to be in countries other than his country of origin, then he may state a corresponding portion of the contract price in the currency of those other countries. However, the foreign currency element is to be limited to two (2) different currencies and a maximum of 30% (thirty percent) of the Contract Price.

11.3 The rate of rates of exchange used for pricing the tender shall be selling rate or rates of the Central Bank ruling on the date thirty (30) days before the final date for the submission of tenders.

11.4 Tenderers must enclose with their tenders, a brief justification of the foreign currency requirements stated in their tenders.

12 Tender Validity

12.2 The tender shall remain valid and open for acceptance for a period of one hundred and twenty (120) days from the specified date of tender opening or from the extended date of tender opening (in accordance with clause 7.4 here above) whichever is the later.

12.3 In exceptional circumstances prior to expiry of the original tender validity period, the Employer may request the tenderer for a specified extension of the period of validity. The request and the responses thereto shall be made in writing or by cable, telex or facsimile. A tenderer may refuse the request without forfeiting his Tender Surety. A tenderer agreeing to the request will not be required nor permitted to modify his tender, but will be required to extend the validity of his Tender Surety correspondingly.

13 Tender Surety

13.2 The tenderer shall furnish as part of his tender, a Tender Surety in the amount stated in the Appendix to Instructions to Tenderers.
13.3 The unconditional Tender Surety shall be in Kenya Shillings and be in form of a certified cheque, a bank draft, an irrevocable letter of credit or a guarantee from a reputable Bank approved by the Employer located in the Republic of Kenya. The format of the Surety shall be in accordance with the sample form of Tender Surety included in these tender documents; other formats may be permitted subject to the prior approval of the Employer. The Tender Surety shall be valid for twenty eight (28) days beyond the tender validity period.

13.4 Any tender not accompanied by an acceptable Tender Surety will be rejected by the Employer as non-responsive.

13.5 The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible but not later than twenty eight (28) days after concluding the Contract execution and after a Performance Security has been furnished by the successful tenderer. The Tender Surety of the successful tenderer will be returned upon the tenderer executing the Contract and furnishing the required Performance Security.

13.6 The Tender Surety may be forfeited:

(a) if a tenderer withdraws his tender during the period of tender validity: or

(b) in the case of a successful tenderer, if he fails

(i) to sign the Agreement, or

(ii) to furnish the necessary Performance Security

(c) if a tenderer does not accept the correction of his tender price pursuant to clause 23.

14 No Alternative Offers

14.2 The tenderer shall submit an offer which complies fully with the requirements of the tender documents.

Only one tender may be submitted by each tenderer either by himself or as partner in a joint venture.

14.3 The tenderer shall not attach any conditions of his own to his tender. The tender price must be based on the tender documents. The tenderer is not required to present alternative construction options and he shall use without exception, the Bills of Quantities as provided, with the amendments as notified in tender notices, if any, for the calculation of his tender price. Any tenderer who fails to comply with this clause will be disqualified.

15 Pre-Tender Meeting

15.2 The tenderer’s designated representative is invited to attend a pre-tender meeting, which if convened, will take place at the venue and time stated in the Invitation to Tender. The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage.
15.3 The tenderer is requested as far as possible to submit any questions in writing or by cable, to reach the Employer not later than seven days before the meeting. It may not be practicable at the meeting to answer questions received late, but questions and responses will be transmitted in accordance with the following:

(a) Minutes of the meeting, including the text of the questions raised and the responses given together with any responses prepared after the meeting, will be transmitted without delay to all purchasers of the tender documents. Any modification of the tender documents listed in Clause 9 which may become necessary as a result of the pre-tender meeting shall be made by the Employer exclusively through the issue of a tender notice pursuant to Clause 7 and not through the minutes of the pre-tender meeting.

(b) Non-attendance at the pre-tender meeting will not be cause for disqualification of a bidder.

16 Format and Signing of Tenders

16.2 The tenderer shall prepare his tender as outlined in clause 9 above and mark appropriately one set “ORIGINAL” and the other “COPY”.

16.3 The copy of the tender and Bills of Quantities shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign on behalf of the tenderer. Proof of authorization shall be furnished in the form of the written power of attorney which shall accompany the tender. All pages of the tender where amendments have been made shall be initialed by the person or persons signing the tender.

16.4 The complete tender shall be without alterations, interlineations or erasures, except as necessary to correct errors made by the tenderer, in which case such corrections shall be initialed by the person of persons signing the tender.

SUBMISSION OF TENDERS

17 Sealing and Marking of Tenders

17.2 The tenderer shall seal the original and copy of the tender in separated envelopes, duly marking the envelopes as “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer envelope.

17.3 The inner and outer envelopes shall be addressed to the Employer at the address stated in the Appendix to Instructions to Tenderers and bear the name and identification of the Contract stated in the said Appendix with a warning not to open before the date and time for opening of tenders stated in the said Appendix.

17.4 If the outer envelope is not sealed and marked as instructed above, the Employer will assume no responsibility for the misplacement or premature opening of the tender. A tender opened prematurely for this cause will be rejected by the Employer and returned to the tenderer.

18 Deadline for Submission of Tenders

18.1 Tenders must be received by the Employer at the address specified in clause 17.2 and on the date and time specified in the Letter of Invitation, subject to the provisions of clause 7.4, 18.2 and 18.3.

Tenders delivered by hand must be placed in the “tender box” provided in the office of the Employer.
Proof of posting will not be accepted as proof of delivery and any tender delivered after the above stipulated time, from whatever cause arising will not be considered.

18.2 The Employer may, at his discretion, extend the deadline for the submission of tenders through the issue of an Addendum in accordance with clause 7, in which case all rights and obligations of the Employer and the tenderers previously subject to the original deadline shall thereafter be subject to the new deadline as extended.

18.3 Any tender received by the Employer after the prescribed deadline for submission of tender will be returned unopened to the tenderer.

19 Modification and Withdrawal of Tenders

19.1 The tenderer may modify or withdraw his tender after tender submission, provided that written notice of the modification or withdrawal is received by the Employer prior to prescribe deadline for submission of tenders.

The tenderer’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched in accordance with the provisions for the submission of tenders, with the inner and outer envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.

19.2 No tender may be modified subsequent to the deadline for submission of tenders.

19.3 No tender may be withdrawn in the interval between the deadline for submission of tenders and the period of tender validity specified on the tender form. Withdrawal of a tender during this interval will result in the forfeiture of the Tender Surety.

19.4 Subsequent to the expiration of the period of tender validity prescribed by the Employer, and the tenderer having not been notified by the Employer of the award of the Contract or the tenderer does not intend to conform with the request of the Employer to extend the prior of tender validity, the tenderer may withdraw his tender without risk of forfeiture of the Tender Surety.

TENDER OPENING AND EVALUATION

20 Tender Opening

20.1 The Employer will open the tenders in the presence of the tenderers’ representatives who choose to attend at the time and location indicated in the Letter of Invitation to Tender. The tenderers’ representatives who are present shall sign a register evidencing their attendance.

20.2 Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to clause 19, will not be opened. The Employer will examine the tenders to determine whether they are complete, whether the requisite Tender Sureties have been furnished, whether the documents have been properly signed and whether the tenders are generally in order.

20.3 At the tender opening, the Employer will announce the tenderer’s names, total tender price, tender price modifications and tender withdrawals, if any, the presence of the requisite Tender Surety and such other details as the Employer, at his discretion, may consider appropriate. No tender shall be rejected at the tender opening except for late tenders.
20.4  The Employer shall prepare minutes of the tender opening including the information disclosed to those present.

20.5  Tenders not opened and read out a tender opening shall not be considered further for evaluation, irrespective of the circumstances.

21  Process to be Confidential
21.1  After the public opening of tenders, information relating to the examination, clarification, evaluation and comparisons of tenders and recommendations concerning the award of Contract shall not be disclosed to tenderers or other persons not officially concerned with such process until the award of Contract is announced.

21.2  Any effort by a tenderer to influence the Employer in the process of examination, evaluation and comparison of tender and decisions concerning award of Contract may result in the rejection of the tenderer’s tender.

22  Clarification of Tenders
22.1  To assist in the examination, evaluation and comparison of tenders, the Employer may ask tenderers individually for clarification of their tenders, including breakdown of unit prices. The request for clarification and the response shall be in writing or by cable, facsimile or telex, but no change in the price or substance of the tender shall be sought, offered or permitted except as required to confirm the correction of arithmetical errors discovered by the employer during the evaluation of the tenders in accordance with clause 24.

22.2  No Tenderer shall contact the Employer on any matter relating to his tender from the time of the tender opening to the time the Contract is awarded. If the tenderer wishes to bring additional information to the notice of the Employer, he shall do so in writing.

23  Determination of Responsiveness
23.1  Prior to the detailed evaluation of tenders, the Employer will determine whether each tender is substantially responsive to the requirements of the tender documents.

23.2  For the purpose of this clause, a substantially responsive tender is one which conforms to all the terms, conditions and specifications of the tender documents without material deviation or reservation and has a valid bank guarantee. A material deviation or reservation is one which affects in any substantial way the scope, quality, completion timing or administration of the Works to be undertaken by the tenderer under the Contract, or which limits in any substantial way, inconsistent with the tender documents, the Employer’s rights or the tenderers obligations under the Contract and the rectification of which would affect unfairly the competitive position of other tenderers who have presented substantially responsive tenders.

23.3  Each price or unit rate inserted in the Bills of Quantities shall be a realistic estimate of the cost of completing the works described under the particular item including allowance for overheads, profits and the like. Should a tender be seriously unbalanced in relation to the Employer’s estimate of the works to be performed under any item or groups of items, the tender shall be deemed not responsive.

23.4  A tender determined to be not substantially responsive will be rejected by the Employer and may not subsequently be made responsive by the tenderer by correction of the non-conforming deviation or reservation.
24 Correction of Errors

Tenders determined to be substantially responsive shall be checked by the Employer for any arithmetic errors in the computations and summations. Errors will be corrected by the Employer as follows:

(a) Where there is a discrepancy between the amount in figures and the amount in words, the amount in words will govern.

(b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the opinion of the Employer, there is an obvious typographical error, in which case adjustment will be made to the entry containing that error.

(c) The amount stated in the tender will be adjusted in accordance with the above procedure for the correction of errors and, with concurrence of the tenderer, shall be considered as binding upon the tenderer. If the tenderer does not accept the corrected amount, the tender may be rejected and the Tender Security may be forfeited in accordance with clause 13.

25 Conversion to Single Currency

25.1 For compensation of tenders, the tender price shall first be broken down into the respective amounts payable in various currencies by using the selling rate or rates of the Central Bank of Kenya ruling on the date twenty-eight (28) days before the final date for the submission of tenders.

25.2 The Employer will convert the amounts in various currencies in which the tender is payable (excluding provisional sums but including Dayworks where priced competitively) to Kenya Shillings at the selling rates stated in clause 25.1.

26 Evaluation and Comparison of Tenders

26.1 The Employer will evaluate only tenders determined to be substantially responsive to the requirements of the tender documents in accordance with clause 23.

26.2 In evaluating tenders, the Employer will determine for each tender the evaluated tender price by adjusting the tender price as follows:

(a) Making any correction for errors pursuant to clause 24.

(b) Excluding Provisional Sums and provision, if any, for Contingencies in the Bills of Quantities, but including Dayworks where priced competitively.

26.3 The Employer reserves the right to accept any variation, deviation or alternative offer. Variations, deviations, alternative offers and other factors which are in excess of the requirements of the tender documents or otherwise result in the accrual of unsolicited benefits to the Employer, shall not be taken into account in tender evaluation.

26.4 Price adjustment provisions in the Conditions of Contract applied over the period of execution of the Contract shall not be taken into account in tender evaluation.
26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the Employer’s estimate of the items of work to be performed under the Contract, the Employer may require the tenderer to produce detailed price analyses for any or all items of the Bills of Quantities, to demonstrate the relationship between those prices, proposed construction methods and schedules. After evaluation of the price analyses, the Employer may require that the amount of the Performance Security set forth in clause 29 be increased at the expense of the successful tenderer to a level sufficient to protect the Employer against financial loss in the event of subsequent default of the successful tenderer under the Contract.

26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital shall be allowed a 10% preferential bias provided that they do not sub-contract work valued at more than 50% of the Contract Price excluding Provisional Sums to a non-indigenous subcontractor.

AWARD OF CONTRACT

27 Award

27.1 Subject to clause 27.2, the Employer will award the Contract to the tenderer whose tender is determined to be substantially responsive to the tender documents and who has offered the lowest evaluated tender price subject to possessing the capability and resources to effectively carry out the Contract Works.

27.2 The Employer reserves the right to accept or reject any tender, and to annul the tendering process and reject all tenders, at any time prior to award of Contract, without thereby incurring any liability to the affected tenderers or any obligation to inform the affected tenderers of the grounds for the Employer’s action.

28 Notification of Award

28.1 Prior to the expiration of the period of tender validity prescribed by the Employer, the Employer will notify the successful tenderer by cable, telefax or telex and confirmed in writing by registered letter that his tender has been accepted. This letter (hereinafter and in all Contract documents called “Letter of Acceptance”) shall name the sum (hereinafter and in all Contract documents called “the Contract Price”) which the Employer will pay to the Contractor in consideration of the execution and completion of the Works as prescribed by the Contract.

28.2 Notification of award will constitute the formation of the Contract.

28.3 Upon the furnishing of a Performance Security by the successful tenderer, the unsuccessful tenderers will promptly be notified that their tenders have been unsuccessful.

28.4 Within twenty eight [28] days of receipt of the form of Contract Agreement from the Employer, the successful tenderer shall sign the form and return it to the Employer together with the required Performance Security.

29 Performance Guarantee

29.1 Within twenty eight [28] days of receipt of the notification of award from the Employer, the successful tenderer shall furnish the Employer with a Performance Security in an amount stated in the Appendix to Instructions to Tenderers.
29.2 The Performance Security to be provided by the successful tenderer shall be an unconditional Bank Guarantee issued at the tenderer’s option by an established and a reputable Bank approved by the Employer and located in the Republic of Kenya and shall be divided into two elements namely, a performance security payable in foreign currencies (based upon the exchange rates determined in accordance with clause 35.4 of the Conditions of Contract) and a performance security payable in Kenya Shillings. The value of the two securities shall be in the same proportions of foreign and local currencies as requested in the form of foreign currency requirements.

29.3 Failure of the successful tenderer to lodge the required Performance Security shall constitute a breach of Contract and sufficient grounds for the annulment of the award and forfeiture of the Tender Security and any other remedy under the Contract the Employer may award the Contract to the next ranked tenderer.

30 Advance Payment

An advance payment, if approved by the Employer, shall be made under the Contract, if requested by the Contractor, in accordance with clause 33.1 of the Conditions of Contract. The Advance Payment Guarantee shall be denominated in the proportion and currencies named in the form of foreign currency requirements. For each currency, a separate guarantee shall be issued. The guarantee shall be issued by a bank located in the Republic of Kenya, or a foreign bank through a correspondent bank located in the Republic of Kenya, in either case subject to the approval of the Employer.
APPENDIX TO INSTRUCTIONS TO TENDERERS

1. CLAUSE 2.1
Change to read, “This invitation to tender is open to all tenderers in the categories specified”.

2. ADD TO CLAUSE 4.1
The site is located at Kabianga, Kericho County.

3. OMIT
Clauses 4.3, 5.1 (a), (d), (f), (i), (j), (o), 10.3, 10.4, 11.2, 11.3, 11.4, 15, 25, 26.6, 30

4. MODIFY CLAUSE 5.1(h)
Form of agreement shall be as the Kenya Association of Building and Civil Engineering Contractors (KABCEC)

5. ADD TO CLAUSE 13.1
Amount of tender security is 1% of the Tender Sum (valid for 150 days from the date of tender opening)

6. ADD TO CLAUSE 13.2
The tender surety can also be an insurance bond from a reputable insurance company in the current list of authorized insurance companies issued by the Public Procurement Oversight Authority (PPOA). Tender security shall be valid for 150 days from the date of tender opening, the tender surety expiry date and tender opening date being inclusive.

7. MODIFY CLAUSE 16.1 AND 17.1
Only original tender document shall be submitted.

8. ADD TO CLAUSE 17.2
The name and address of employer’s representative for the purposes of submission of tender is as per tender invitation notice.

9. ADD TO CLAUSE 20
The tender opening date and time is as stated in the tender advertisement notice.

10. ADD TO CLAUSE 24
(i) In the event of a discrepancy between the tender amount as stated in the form of Tender and the corrected tender figure in the Main summary of the Bills of Quantities, the amount as stated in the Form of Tender shall prevail
(ii) The Error correction factor shall be computed by expressing the difference between the amount and the corrected tender sum as a percentage of the corrected sub-contract works (i.e. corrected tender sum less P.C; and Provisional Sums)
(iii) The Error correction factor shall be applied to all sub-contract works (as a rebate or addition as the case may be) for the purposes of valuations for Interim Certificates and valuation of variations.

11. MODIFY CLAUSE 28.4
Replace “twenty eight (28)” with “twenty one (21)

12. MODIFY CLAUSE 29.1
Replace “twenty eight (28)” with “twenty one (21)”. Amount of performance security shall be five per cent (5%)

13. ADD TO CLAUSE 29.2
Performance security shall not be divided in two elements and shall be payable in Kenya Shillings Only.

14. ADD TO CLAUSE 26.
The evaluation criteria in pages A-14 to A-21 shall form part of the evaluation.
TENDER EVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 4 stages, namely:
1. Preliminary examination;
2. Technical evaluation;
3. Financial Evaluation; and
4. Recommendation for Award.

STAGE 1: PRELIMINARY/MANDATORY REQUIREMENTS

This stage of evaluation shall involve examination of the pre-qualification conditions as set out in the Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the bid document.

These conditions may include the following:
   i) Current Category of Registration with National Construction Authority (NCA) in the relevant trade;
   ii) Current Class of Licenses with the relevant statutory bodies e.g. Energy Regulatory Commission, County Governments, and Water Management Boards etc;
   iii) Proof of payment for tender document if required;
   iv) The Bid has been submitted in the format required by the procuring entity;
   v) Provision of a tender Security, that is in the required format, amount and that the tender is valid for the period required;
   vi) Duly filled Form of Tender;
   vii) Valid Tax Compliance Certificate;
   viii) Duly filled Confidential Business Questionnaire;
   ix) Duly signed Statement of Compliance; and
   x) The required number of copies of the Bid has been submitted and all required documents, information and samples have been submitted if stipulated in the tender, advertisement/Invitation letter.

Note:
a) The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to Tenderers which states as follows:
   • **Clause 13.1** of Instruction to Tenderers, “the tenderers shall furnish as part of his tenders a Bid surety in the amount stated in the tender document in the Appendix to Instructions to Tenderers”.
   • **Clause 13.2** of Instruction to Tenderers, “the unconditional Tender surety shall be in Kenya shillings and be in form of a certified cheque, bank draft, an irrevocable letter of credit or a guarantee from a reputable Bank/Insurance approved by PPOA located in the Republic of Kenya. The format of the surety shall be in accordance with the sample form included in the tender documents and the tender surety shall be valid for **150 days** from the date of tender opening”.

A-14
- **Clause 23.2** of Instruction to Tenderers: “For the purposes of this clause, a substantially responsive tender is one which conforms to all terms and condition and specifications of the tender document without material deviation or reservation and has a valid Bank/Insurance guarantee”.

b) The employer/procuring entity may seek further clarification/confirmation if necessary to confirm authenticity/compliance of any condition of the tender. Further, in case of a discrepancy between the amounts stated in the appendix to instruction to tenderers and the one stated in the advertisement or invitation letter, the bid security shall be taken as the amount in the advertisement/ letter of invitation.

The tenderers who do not satisfy any of the above requirements shall be considered Non-Responsive and their tenders will not be evaluated further

**STAGE 2 TECHNICAL EVALUATION**

A) **Assessment for eligibility**

The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers which states as follows:

> ‘In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to provide evidence for eligibility of the award of the tender by satisfying the employer of their eligibility under sub clause 2.1 of Instruction to Tenderers and adequacy of resources to effectively carry out the subject contract. The tenderers shall be required to fill the Standard Forms provided for the purposes of providing the required information. The tenderers may also attach the required information if they so desire.

The award of points for the STANDARD FORMS considered in this section shall be as shown below

<table>
<thead>
<tr>
<th>PARAMETER</th>
<th>MAXIMUM POINTS</th>
</tr>
</thead>
<tbody>
<tr>
<td>(i) Tender Questionnaire</td>
<td>5</td>
</tr>
<tr>
<td>(ii) Key personnel</td>
<td>20</td>
</tr>
<tr>
<td>(iii) Contract Completed in the last Five (5) years</td>
<td>15</td>
</tr>
<tr>
<td>(iv) Schedules of on-going projects</td>
<td>8</td>
</tr>
<tr>
<td>(v) Schedules of contractors equipment</td>
<td>20</td>
</tr>
<tr>
<td>(vi) Audited Financial Report for the last 3 years</td>
<td>10</td>
</tr>
<tr>
<td>(vii) Evidence of Financial Resources</td>
<td>15</td>
</tr>
<tr>
<td>(viii) Name, Address and Telephone of Banks (Contractor to provide)</td>
<td>5</td>
</tr>
<tr>
<td>(ix) Litigation History</td>
<td>2</td>
</tr>
</tbody>
</table>

**TOTAL** 100
The detailed scoring plan shall be as shown in table 1 below:

<table>
<thead>
<tr>
<th>Item</th>
<th>Description</th>
<th>Point Scored</th>
<th>Max. Point</th>
</tr>
</thead>
<tbody>
<tr>
<td>i.</td>
<td>Tender Questionnaire Form</td>
<td></td>
<td>5</td>
</tr>
<tr>
<td></td>
<td>• Completely filled</td>
<td>5</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Not filled</td>
<td>0</td>
<td></td>
</tr>
<tr>
<td>ii.</td>
<td>Key Personnel (Attach evidence)</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Director of the firm</td>
<td></td>
<td>6</td>
</tr>
<tr>
<td></td>
<td>• Holder of degree in relevant Engineering field</td>
<td>6</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Holder of diploma in relevant Engineering field</td>
<td>5</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Holder of certificate in relevant Engineering field</td>
<td>3</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Holder of trade test certificate in relevant Engineering field</td>
<td>2</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• No relevant certificate</td>
<td>1</td>
<td></td>
</tr>
<tr>
<td></td>
<td>At least 1No. degree/diploma holder of key personnel in relevant field</td>
<td></td>
<td>20</td>
</tr>
<tr>
<td></td>
<td>• With over 10 years relevant experience</td>
<td>6</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• With over 5 years relevant experience</td>
<td>4</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• With under 5 years relevant experience</td>
<td>2</td>
<td></td>
</tr>
<tr>
<td></td>
<td>At least 1No certificate holder of key personnel in relevant field</td>
<td></td>
<td>4</td>
</tr>
<tr>
<td></td>
<td>• With over 10 years relevant experience</td>
<td>4</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• With over 5 years relevant experience</td>
<td>3</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• With under 5 years relevant experience</td>
<td>1</td>
<td></td>
</tr>
<tr>
<td></td>
<td>At least 2No artisan (trade test certificate in relevant field)</td>
<td></td>
<td>4</td>
</tr>
<tr>
<td></td>
<td>• Artisan with over 10 years relevant experience</td>
<td>2</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Artisan with under 10 years relevant experience</td>
<td>1</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Non skilled worker with over 10 years relevant experience</td>
<td>1</td>
<td></td>
</tr>
<tr>
<td>iii.</td>
<td>Contract completed in the last five (5) years (Max of 5No. Projects) - Provide Evidence</td>
<td></td>
<td>20</td>
</tr>
<tr>
<td></td>
<td>• Project of similar nature, complexity or magnitude</td>
<td>4</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Project of similar nature but of lower value than the one in consideration</td>
<td>3</td>
<td></td>
</tr>
<tr>
<td></td>
<td>• No completed project of similar nature</td>
<td>0</td>
<td></td>
</tr>
<tr>
<td>Item</td>
<td>Description</td>
<td>Point Scored</td>
<td>Max. Point</td>
</tr>
<tr>
<td>------</td>
<td>------------------------------------------------------------------------------</td>
<td>--------------</td>
<td>------------</td>
</tr>
<tr>
<td>iv</td>
<td><strong>On-going projects – Provide Evidence</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• No Project of similar nature, complexity and magnitude</td>
<td></td>
<td>8</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Three and below Projects of similar, nature complexity and magnitude</td>
<td></td>
<td>6</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Four and above Projects of similar nature, complexity and magnitude</td>
<td></td>
<td>4</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td>v</td>
<td><strong>Schedule of contractors equipment and transport (proof or evidence of ownership/Lease)</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>a) Relevant Transport</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Means of transport (Vehicle)</td>
<td></td>
<td>10</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• No means of transport</td>
<td></td>
<td>0</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>b) Relevant Equipment</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Has relevant equipment for work being tendered</td>
<td></td>
<td>10</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• No relevant equipment for work being tendered</td>
<td></td>
<td>0</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>Financial report</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>a) Duly signed and stamped Audited financial report (last three (3) years)</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Average Annual Turn-over equal to or greater than the cost of the project</td>
<td></td>
<td>10</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Average Annual Turn-over above 50% but below 100% of the cost of the project</td>
<td></td>
<td>6</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Average Annual Turn-over below 50% of the cost of the project</td>
<td></td>
<td>3</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>b) Evidence of Financial Resources (cash in hand, lines of credit, overdraft facility etc)</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Has financial resources to finance the projected monthly cash flow* for three months</td>
<td></td>
<td>15</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Has financial resources equal to the projected monthly cash flow* for two months</td>
<td></td>
<td>10</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Has financial resources less the projected monthly cash flow*</td>
<td></td>
<td>5</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Has not indicated sources of financial resources</td>
<td></td>
<td>0</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td>vi</td>
<td><strong>Litigation History</strong></td>
<td></td>
<td>2</td>
</tr>
<tr>
<td></td>
<td>• Duly Filled</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>• Not filled</td>
<td></td>
<td>0</td>
</tr>
<tr>
<td></td>
<td>Adammmmmmmmm---------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>TOTAL</strong></td>
<td></td>
<td>100</td>
</tr>
</tbody>
</table>

Any bidder who scores 60 points and above shall be considered for further evaluation

*Monthly Cash Flow = Tender Sum/Contract Period*
B) Compliance with Specialist Works Specifications

In this section, the bid will be analyzed to determine compliance with General and Particular technical specifications for the works as indicated in the tender document. The tenderer shall fill in the Technical Schedule as specified in the tender document for Equipment and Items indicating the Country of Origin, Model/Make/Manufacturer of the Item/Equipment they propose to supply.

The tenderer shall also submit relevant technical brochures/catalogues with the tender document, highlighting the catalogue Numbers of the proposed items. Such brochures/catalogues should indicate comprehensive relevant data of the proposed equipment/items which should include but not limited to the following:

a) Standards of manufacture;
b) Performance ratings/characteristics;
c) Material of manufacture;
d) Electrical power ratings; and e) Any other necessary requirements (Specify).

Following the above analyses, where the proposed equipment is found not to conform to the stipulated specifications, the tender will be deemed Non–Responsive and will not be evaluated further.

C) Assessment of deviations

Pursuant to section 64 of the Act, a tender is deemed responsive if it conforms to all the mandatory requirements and it does not contain major deviations. Section 23.2 of the instruction to tenderers, defines major deviations as

a) One that affects in a substantial way the scope, quality, completion timing, administration of works to be undertaken by the tenderer under the contract, inconsistent with the tender document; or
b) Which limits in any substantial way the rights of the employer or the tenderers obligations; or
c) Whose rectification would affect unfairly the competitive position of other tenderers presenting substantially responsive tenders.

Where the deviations are minor in the view of the tender evaluation committee, with the concurrence of the procuring entity representative, the committee shall quantify such deviations pursuant to section 64 (3) of the Act which requires that a minor deviation shall:

a) Be quantified to the extent possible; and
b) Be taken into account in the evaluation and comparison of tenders.

Where the deviation in the view of the tender committee with the concurrence of the procuring entity representative is major, the tender shall be deemed non-responsive and will not be evaluated further.
TABLE 2: Assessment of Deviations

<table>
<thead>
<tr>
<th>Item</th>
<th>Does the Deviation Substantively Affect the following:</th>
<th>YES</th>
<th>NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Scope of the Works or Services to be delivered</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>Quality of the Works or Services to be delivered</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>Completion Timing</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>Administration of the Works</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>Consistency with the tender document</td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>Rights of the Employer in a negative manner</td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>Limit the Tenderer’s Obligation</td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>Affect unfairly the competitive position of other tenderers</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

COMMENT

Any bidder who OBTAINS A YES in the above table shall be considered NON RESPONSIVE and shall not be evaluated further.

STAGE 3 - FINANCIAL EVALUATION

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The financial evaluation shall proceed in the manner described in the Public Procurement and Disposal Act (2005) of the laws of Kenya (Section 66) and the Public Procurement and Disposal Regulations, 2006 specifically section 50 (1), (2), and (3).

The evaluation shall be in three stages
   a) Determination of the Corrected Tender Sums;
   b) Comparison of Rates; and
   c) Consistency of the Rates.
Determination of the corrected tender sums

The Corrected Tender Sum for each bid shall be determined by-

1. **Taking the bid price, as read out at the bid opening**;

2. **Adjusting the tender sum by taking into account any corrections made relating to arithmetic errors**;

Arithmetic Errors will be corrected by the Procuring Entity as follows:

    i) If there is a discrepancy between unit prices and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail, and the total price shall be corrected, unless in the opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which the total price as quoted shall govern and the unit price shall be corrected;

    ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the total shall be corrected;

    iii) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern; and

    iv) The committee shall promptly write to the tenderer and if the tenderer rejects the correction, the tender shall be rejected and the tender security shall be forfeited. If the tenderer accepts the correction, the error shall be considered in adjusting the tender sum.

3. **Adjusting the tender sum by taking into account any quantified minor deviations (where applicable pursuant to Stage 2C of this evaluation criteria), which were documented, quantified and accepted by a procuring entity (as described in Stage 2 of the Technical evaluation of this criteria –Assessment of Deviations;)**

4. Where applicable, **converting all tenders to the same currency**, using a uniform exchange rate prevailing at the date indicated in the tender documents;

5. **Adjusting the tender sum by applying any discounts offered** in the tender;

6. **Adjusting the tender sum by applying any margin of preference** indicated in the tender documents

A) **Comparison of rates**-

Items that are under priced or overpriced may indicate potential for non-delivery and front loading respectively. The committee shall promptly write to the tenderer asking for detailed breakdown of costs for any of the quoted items, relationship between those prices, proposed construction/installation methods and schedules.
The evaluation committee shall evaluate the responses and make an appropriate recommendation to the procuring entity’s tender committee giving necessary evidence. Such recommendations may include but not limited to:

a) Recommend no adverse action to the tenderer after a convincing response;

b) Employer requiring that the amount of the performance bond be raised at the expense of the successful tenderer to a level sufficient to protect the employer against potential financial losses;

c) Recommend non-award based on the response provided and the available demonstratable evidence that the scope, quality, completion timing, administration of works to be undertaken by the tenderer, would adversely be affected or the rights of the employer or the tenderers obligations would be limited in a substantial way.

B) Consistency of the Rates

The evaluation committee will compare the consistency of rates for similar items and note all inconsistencies of the rates for similar items.

**STAGE 4 - RECOMMENDATION FOR AWARD**

The successful bidder shall be the tenderer with the lowest evaluated tender price.
SECTION B

CONDITIONS OF CONTRACT
(MAIN CONTRACT)

AND

SUB-CONTRACT AGREEMENT
PART I

CONDITIONS OF CONTRACT
# CONDITIONS OF CONTRACT

## CONTENTS

<table>
<thead>
<tr>
<th>CLAUSE NO.</th>
<th>PAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td>1. DEFINITIONS</td>
<td>B-2</td>
</tr>
<tr>
<td>2. CONTRACT DOCUMENTS</td>
<td>B-3</td>
</tr>
<tr>
<td>3. EMPLOYER’S REPRESENTATIVE’S DECISIONS</td>
<td>B-3</td>
</tr>
<tr>
<td>4. WORKS, LANGUAGE AND LAW OF CONTRACT</td>
<td>B-3</td>
</tr>
<tr>
<td>5. SAFETY, TEMPORARY WORKS AND DISCOVERIES</td>
<td>B-3</td>
</tr>
<tr>
<td>6. WORK PROGRAMME AND SUB-CONTRACTING</td>
<td>B-4</td>
</tr>
<tr>
<td>7. THE SITE</td>
<td>B-4</td>
</tr>
<tr>
<td>8. INSTRUCTIONS</td>
<td>B-4</td>
</tr>
<tr>
<td>9. EXTENSION OF COMPLETION DATE</td>
<td>B-4</td>
</tr>
<tr>
<td>10. MANAGEMENT MEETINGS</td>
<td>B-5</td>
</tr>
<tr>
<td>11. DEFECTS</td>
<td>B-5</td>
</tr>
<tr>
<td>12. BILLS OF QUANTITIES/SCHEDULE OF RATES</td>
<td>B-5</td>
</tr>
<tr>
<td>13. VARIATIONS</td>
<td>B-5</td>
</tr>
<tr>
<td>14. PAYMENT CERTIFICATES AND FINAL ACCOUNT</td>
<td>B-6</td>
</tr>
<tr>
<td>15. INSURANCES</td>
<td>B-6</td>
</tr>
<tr>
<td>16. LIQUIDATED DAMAGES</td>
<td>B-7</td>
</tr>
<tr>
<td>17. COMPLETION AND TAKING OVER</td>
<td>B-7</td>
</tr>
<tr>
<td>18. TERMINATION</td>
<td>B-7</td>
</tr>
<tr>
<td>19. PAYMENT UPON TERMINATION</td>
<td>B-7</td>
</tr>
<tr>
<td>20. CORRUPT GIFTS AND PAYMENTS OF COMMISSION</td>
<td>B-8</td>
</tr>
<tr>
<td>21. SETTLEMENT OF DISPUTES</td>
<td>B-8</td>
</tr>
<tr>
<td>APPENDIX TO CONDITIONS OF CONTRACT</td>
<td>B-9</td>
</tr>
</tbody>
</table>
CONDITIONS OF CONTRACT (MAIN WORKS)

1. Definitions

1.1 In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the tender [where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where applicable].

“The Completion Date” means the date of completion of the Works as certified by the Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor as recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions of Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the Employer’s Representative for the execution of the Contract.

“Employer” includes Central or Local Government administration, Universities, Public Institutions and Corporations and is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be carried out including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in the Works.

“Employer’s Representative” is the person appointed by the Employer and notified to the Contractor for the purpose of supervision of the Works.
“Specification” means the Specification of the Works included in the Contract.

“Start Date” is the date when the Contractor shall commence execution of the Works.

“A Sub-contractor” is a person or corporate body who has a Contract with the Contractor to carry out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Employer’s Representative which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to the Employer.

2. Contract Documents

2.1 The following documents shall constitute the Contract documents and shall be interpreted in the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,
(6) Drawings,
(7) Bills of Quantities or Schedule of Rates (whichever is applicable)

3. Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide contractual matters between the Employer and the Contractor in the role representing the Employer.


4.1 The Contractor shall construct and install the Works in accordance with the Contract documents. The Works may commence on the Start Date and shall be carried out in accordance with the Programme submitted by the Contractor, as updated with the approval of the Employer’s Representative, and complete them by the Intended Completion Date.

4.2 The ruling language of the Contract shall be English language and the law governing the Contract shall be the law of the Republic of Kenya.

5. Safety, Temporary works and Discoveries

5.1 The Contractor shall be responsible for design of temporary works and shall obtain approval of third parties to the design of the temporary works where required.

5.2 The Contractor shall be responsible for the safety of all activities on the Site.

5.3 Anything of historical or other interest or significant value unexpectedly discovered on the Site shall be the property of the Employer. The Contractor shall notify the Employer’s Representative of such discoveries and carry out the Employer’s Representative’s instructions for dealing with them.
6. **Work Programme and Sub-contracting**

6.1 Within seven days after Site possession date, the Contractor shall submit to the Employer’s Representative for approval a programme showing the general methods, arrangements, order and timing for all the activities in the Works.

6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the Contract Price) with the approval of the Employer’s Representative. However, he shall not assign the Contract without the approval of the Employer in writing. Sub-contracting shall not alter the Contractor’s obligations.

7. **The site**

7.1 The Employer shall give possession of all parts of the Site to the Contractor.

7.2 The Contractor shall allow the Employer’s Representative and any other person authorized by the Employer’s Representative access to the Site and to any place where work in connection with the Contract is being carried out or is intended to be carried out.

8. **Instructions**

8.1 The Contractor shall carry out all instructions of the Employer’s Representative which are in accordance with the Contract.

9. **Extension of Completion Date**

9.1 The Employer’s Representative shall extend the Completion Date if an occurrence arises which makes it impossible for completion to be achieved by the Intended Completion Date. The Employer’s Representative shall decide whether and by how much to extend the Completion Date.

9.2 For the purposes of this Clause, the following occurrences shall be valid for consideration;

Delay by: -

(a) force majeure, or
(b) reason of any exceptionally adverse weather conditions, or
(c) reason of civil commotion, strike or lockout affecting any of the trades employed upon the Works or any of the trades engaged in the preparation, manufacture or transportation of any of the goods or materials required for the Works, or
(d) reason of the Employer’s Representative’s instructions issued under these Conditions, or
(e) reason of the contractor not having received in due time necessary instructions, drawings, details or levels from the Employer’s Representative for which he specifically applied in writing on a date which having regard to the date for Completion stated in the appendix to these Conditions or to any extension of time then fixed under this Clause was neither unreasonably distant from nor unreasonably close to the date on which it was necessary for him to receive the same, or
(f) delay on the part of artists, tradesmen or others engaged by the Employer in executing work not forming part of this Contract, or
(g) reason of delay by statutory or other services providers or similar bodies engaged directly by the Employer, or
(h) reason of opening up for inspection of any Work covered up or of the testing or any of the Work, materials or goods in accordance with these conditions unless the inspection or test showed that the Work, materials or goods were not in accordance with this Contract, or
(i) reason of delay in appointing a replacement Employer’s Representative, or
reason of delay caused by the late supply of goods or materials or in executing Work for which the Employer or his agents are contractually obliged to supply or to execute as the case may be, or

delay in receiving possession of or access to the Site.

10. Management Meetings

10.1 A Contract management meeting shall be held regularly and attended by the Employer’s Representative and the Contractor. Its business shall be to review the plans for the remaining Work. The Employer’s Representative shall record the business of management meetings and provide copies of the record to those attending the meeting and the Employer. The responsibility of the parties for actions to be taken shall be decided by the Employer’s Representative either at the management meeting or after the management meeting and stated in writing to all who attend the meeting.

10.2 Communication between parties shall be effective only when in writing.

11. Defects

11.1 The Employer’s Representative shall inspect the Contractor’s work and notify the Contractor of any defects that are found. Such inspection shall not affect the Contractor’s responsibilities. The Employer’s Representative may instruct the Contractor to search for a defect and to uncover and test any Work that the Employer’s Representative considers may have a defect. Should the defect be found, the cost of uncovering and making good shall be borne by the Contractor. However, if there is no defect found, the cost of uncovering and making good shall be treated as a variation and added to the Contract Price.

11.2 The Employer’s Representative shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which begins at Completion, and is defined in the Appendix to Conditions of Contract.

11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time specified by the Employer’s Representative’s notice. If the Contractor has not corrected a defect within the time specified in the Employer’s Representative’s notice, the Employer’s Representative will assess the cost of having the defect corrected by other parties and such cost shall be treated as a variation and deducted from the Contract Price.

12. Bills of Quantities/Schedule of Rates

12.1 The Bills of Quantities/Schedule of Rates shall contain items for the construction, installation, testing and commissioning of the Work to be done by the Contractor. The Contractor will be paid for the quantity of the Work done at the rates in the Bills of Quantities/Schedule of Rates for each item. Items against which no rate is entered by the Tenderer will not be paid for when executed and shall be deemed covered by the rates for other items in the Bills of Quantities/Schedule of Rates.

12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a lump sum (which shall be deemed to have been based on the rates in the Schedule of Rates forming part of the tender) and shall be subject to re-measurement after each stage.

13. Variations

13.1 The Contractor shall provide the Employer’s Representative with a quotation for carrying out the variations when requested to do so. The Employer’s Representative shall assess the quotation and shall obtain the necessary authority from the Employer before the variation is ordered.
13.2 If the Work in the variation corresponds with an item description in the Bill of Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of Rates shall be used to calculate the value of the variation. If the nature of the Work in the variation does not correspond with items in the Bill of Quantities/Schedule of Rates, the quotation by the Contractor shall be in the form of new rates for the relevant items of Work.

13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative may order the variation and make a change to the Contract Price, which shall be based on the Employer’s Representative’s own forecast of the effects of the variation on the Contractor’s costs.

14. Payment Certificates and Final Account

14.1 The Contractor shall be paid after each of the following stages of Work listed herebelow (subject to re-measurement by the Employer’s Representative of the Work done in each stage before payment is made). In case of lump-sum Contracts, the valuation for each stage shall be based on the quantities so obtained in the re-measurement and the rates in the Schedule of Rates.

(i) Advance payment **NIL** *(percent of Contract Price, [after Contract execution] to be inserted by the Employer).*

(ii) First stage *(define stage)* **AS PER PROGRESS**

(iii) Second stage *(define stage)* **AS PER PROGRESS**

(iv) Third stage *(define stage)* **AS PER PROGRESS**

(v) After defects liability period.

14.2 Upon deciding that Works included in a particular stage are complete, the Contractor shall submit to the Employer’s Representative his application for payment. The Employer’s Representative shall check, adjust if necessary and certify the amount to be paid to the Contractor within 21 days of receipt of the Contractor’s application. The Employer shall pay the Contractor the amounts so certified within 30 days of the date of issue of each Interim Certificate.

14.3 The Contractor shall supply the Employer’s Representative with a detailed final account of the total amount that the Contractor considers payable under the Contract before the end of the Defects Liability Period. The Employer’s Representative shall issue a Defect Liability Certificate and certify any final payment that is due to the Contractor within 30 days of receiving the Contractor’s account if it is correct and complete. If it is not, the Employer’s Representative shall issue within 21 days a schedule that states the scope of the corrections or additions that are necessary. If the final account is still unsatisfactory after it has been resubmitted, the Employer’s Representative shall decide on the amount payable to the Contractor and issue a Final Payment Certificate. The Employer shall pay the Contractor the amount so certified within 60 days of the issue of the Final Payment Certificate.

14.4 If the period laid down for payment to the Contractor upon each of the Employer’s Representative’s Certificate by the Employer has been exceeded, the Contractor shall be entitled to claim simple interest calculated pro-rata on the basis of the number of days delayed at the Central Bank of Kenya’s average base lending rate prevailing on the first day the payment becomes overdue. The Contractor will be required to notify the Employer within 15 days of receipt of delayed payments of his intentions to claim interest.

15. Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover against, among other risks, personal injury; loss of or damage to the Works, materials and plant; and loss of or damage to property.
16. **Liquidated Damages**

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 per cent of the Contract price per day for each day that the actual Completion Date is later than the Intended Completion Date except in the case of any of the occurrences listed under Clause 9.2. The Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor’s liabilities.

17. **Completion and Taking Over**

17.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s Representative to issue a Certificate of Completion of the Works, upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the Employer’s Representative issuing a Certificate of Completion.

18. **Termination**

18.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of the Contract. These fundamental breaches of Contract shall include, but shall not be limited to, the following:

(a) the Contractor stops Work for 30 days continuously without reasonable cause or authority from the Employer’s Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction or amalgamation;

(c) a payment certified by the Employer’s Representative is not paid by the Employer to the Contractor within 30 days after the expiry of the payment periods stated in Sub-Clauses 14.2 and 14.3 hereabove.

(d) the Employer’s Representative gives notice that failure to correct a particular defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave the Site as soon as reasonably possible. The Employer’s Representative shall immediately thereafter arrange for a meeting for the purpose of taking record of the Works executed and materials, goods, equipment and temporary buildings on Site.

19. **Payment Upon Termination**

19.1 The Employer may employ and pay other persons to carry out and complete the Works and to rectify any defects and may enter upon the Works and use all materials on Site, plant, equipment and temporary works.

19.2 The Contractor shall, during the execution or after the completion of the Works under this Clause, remove from the Site as and when required within such reasonable time as the Employer’s Representative may in writing specify, any temporary buildings, plant, machinery, appliances, goods or materials belonging to him, and in default thereof, the Employer may (without being responsible for any loss or damage) remove and sell any such property of the Contractor, holding the proceeds less all costs incurred to the credit of the Contractor.

19.3 Until after completion of the Works under this Clause, the Employer shall not be bound by any other provision of this Contract to make any payment to the Contractor, but upon such completion as aforesaid and the verification within a reasonable time of the accounts therefor the Employer’s Representative shall certify the amount of expenses properly incurred by the Employer and, if such amount added to the money paid to the Contractor before such determination exceeds the total amount which would have been payable on due completion in accordance with this Contract, the difference shall be a debt payable to the Employer by the Contractor; and if the said amount added to the said money be less than the said total amount, the difference shall be a debt payable by the Employer to the Contractor.
20. **Corrupt Gifts and Payments of Commission**

20.1 The Contractor shall not:

(a) Offer or give or agree to give to any person in the service of the Employer any gifts or consideration of any kind as an inducement or reward for doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution of this or any other contract with the Employer or for showing or forbearing to show favour or disfavour to any person in relation to this or any other contract with the Employer.

(b) Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf (whether with or without the knowledge of the Contractor) shall be an offence under the Laws of Kenya.

21. **Settlement of Disputes**

21.1 Any dispute arising out of the Contract which cannot be amicably settled between the parties shall be referred by either party to the arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed by the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the request of the applying party.
APPENDIX TO CONDITIONS OF CONTRACT - APPLICABLE TO SUB-CONTRACT

THE EMPLOYER IS

Name: University of Kabianga
Represented By: VICE CHANCELLOR
Address: P.O. Box, 2030-20200
KERICHO.

The name (and identification number) of the Contract is PROPOSED CONSTRUCTION OF THEATER PHASE IV-
SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF SANITARY FITTINGS, INTERNAL
PLUMBING, DRAINAGE, FIRE PROTECTION AND LABORATORY INSTALLATION.

The Works consist of Supply, Delivery, Installation, Testing and Commissioning of Sanitary Fittings, Internal
Plumbing and Drainage and Fire Fighting works

The Start Date shall be as per the Sub-Contract Agreement (KABCEC).
The Intended Completion Date for the whole of the Works shall be as per the Sub-Contract Agreement (KABCEC).

CLAUSE 2

The following documents also form part of the Contract:

1. Agreement - Agreement as per the Sub-Contract Agreement (KABCEC) signed between the Main Contractor and
   Sub-Contractor
2. Letter of Acceptance - Letter addressed to the Main Contractor by the Project Manager instructing the Main
   Contractor to enter into Sub-Contract Agreement with the nominated Sub-Contractor
3. Contractors Tender - The completed tendering document submitted by the Sub-Contractor to the employer
4. Conditions of Contract - Refers to the Conditions of Contract in the main works and conditions of Sub-Contract as
   described in the Sub-Contract Agreement (KABCEC)
5. Specifications - Specifications of Sub-Contract works as described in this document
6. Drawings - Drawings as described in this document
7. Bills of quantities/ Schedule of Unit Rates - As described in this document

The Site Possession Date shall be as per the Sub-Contract Agreement (KABCEC).

CLAUSE 7.1

The Site is located at University of Kabianga (Main Campus) - Kericho County

CLAUSE 1 & 11

The Defects Liability Period is 6 Months from practical completion date.

CLAUSE 32.1 (MAIN CONTRACTOR'S CONDITIONS)

Period Of Final Measurement : 3 months from practical completion.

CLAUSE 16

Liquidated and Ascertained damages: at the rate Kshs 5000/= per week or part thereof.

CLAUSE 14.1

Period of interim certificates : Monthly
The tender opening date and time is as stated in the invitation to tender letter.

The amount of performance security is 5 percent Bank Guarantee of the Contract Price.

**CLAUSE 14.2**

Period of honouring certificate : **30 days**

**CLAUSE 26.1 (MAIN CONTRACTOR’S CONDITIONS)**

Percentage of certified value retained: **10%**

**CLAUSE 32.1 (MAIN CONTRACTOR’S CONDITIONS)**

Limit of certified value retained : **10%**

**NOTE:** Clause 26.1 and 32.1 mentioned above are in the main contractor’s document.
PART II

SUB-CONTRACT AGREEMENT (KABCEC)
AGREEMENT AND CONDITIONS
OF SUB-CONTRACT FOR
BUILDING WORKS

Published by:
The Kenya Association of Building and
Civil Engineering Contractors
with the sanction of:
The Joint Building Council, Kenya
and
The Architectural Association of Kenya

June 2002 Edition

© The copyright in this document is vested in
the Kenya Association of Building and Civil Engineering
Contractors.
## CONTENTS

<table>
<thead>
<tr>
<th>Clause</th>
<th>Page</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.0 - Agreement</td>
<td>1</td>
</tr>
<tr>
<td>2.0 - General obligations of the Contractor</td>
<td>4</td>
</tr>
<tr>
<td>3.0 - General obligations of the Sub-Contractor</td>
<td>4</td>
</tr>
<tr>
<td>4.0 - Sub-contract documents</td>
<td>4</td>
</tr>
<tr>
<td>5.0 - General liability of the Sub-Contractor</td>
<td>5</td>
</tr>
<tr>
<td>6.0 - Insurance against injury to persons and property</td>
<td>5</td>
</tr>
<tr>
<td>7.0 - Performance bond</td>
<td>6</td>
</tr>
<tr>
<td>8.0 - Possession of site and commencement of works</td>
<td>6</td>
</tr>
<tr>
<td>9.0 - Architect’s instructions</td>
<td>6</td>
</tr>
<tr>
<td>10.0 - Variations</td>
<td>6</td>
</tr>
<tr>
<td>11.0 - Liability for own equipment</td>
<td>7</td>
</tr>
<tr>
<td>12.0 - Provision of facilities by the Contractor</td>
<td>7</td>
</tr>
<tr>
<td>13.0 - Liability for own work</td>
<td>7</td>
</tr>
<tr>
<td>14.0 - Co-operation in use of facilities</td>
<td>8</td>
</tr>
<tr>
<td>15.0 - Assignment and subletting</td>
<td>8</td>
</tr>
</tbody>
</table>
16.0 - Work prior to appointment of Contractor
17.0 - Sub-Contractor design
18.0 - Specification of goods, materials and workmanship
19.0 - Compliance with statutory and other regulations
20.0 - Royalties and patent rights
21.0 - Antiquities and other objects of value
22.0 - Suspension of works
23.0 - Payments
24.0 - Practical completion and defects liability
25.0 - Extension of time
26.0 - Loss and expense caused by disturbance of regular progress of the works
27.0 - Damages for delay in completion
28.0 - Fluctuations
29.0 - Termination of the main contract
30.0 - Termination of the Sub-contract
31.0 - Settlement of disputes
       - Sub-Contractor’s performance bond
       - Appendix
1.0 AGREEMENT

1.1 This agreement is made on ......................................................
    between ..............................................................................
    of (or whose registered office is situated at) .........................
    ......................................................................................
    (hereinafter called “the Contractor”) of the one part ..............
    and .....................................................................................
    of (or whose registered office is situated at) .........................
    ......................................................................................
    (hereinafter called “the Sub-Contractor”) of the other part:

1.2 SUPPLEMENTAL to an agreement (hereinafter referred to as the “the main contract”) made on ......................................................
    Between ..............................................................................
    ......................................................................................
    (hereinafter called “the Employer”) of the one part and the Contractor of the other part based on the Agreement and Conditions of Contract for Building Works, published by the Joint Building Council, Kenya ........
    ...................... edition.

1.3 WHEREAS the contractor is desirous of sub-letting to the Sub-Contractor

    ......................................................................................
    ......................................................................................
    ......................................................................................
hereinafter called “the sub-contractor works” at…………………………...
on Land Reference No…………………………...being part of the maincontract works.

1.4 And whereas the Su-Contractor has supplied the Contractor with a pricedcopy of the bills of quantities (hereinafter referred to as “the sub-contractor bills”),where applicable, which together with the drawingsnumbered………………………………………………………………………...(herein after referred to as “the sub-contract drawings), the specifications and theconditions of sub-contract have been signed by or on behalf of the parties thereto.

And whereas the Sub-Contractor has had reasonable opportunity of inspecting the maincontract or a copy thereof except the detailed prices of the Contractor included in the billsof quantities or schedule of rates.

1.5 And whereas the Architect, with the approval of the Employer, has nominated the SubContractor to carry out the works described at clause 1.3 herein:

NOW IT IS HEREBY AGREED AS FOLLOWS:

1.6 For the consideration herein stated, the Sub-Contractor shall upon and subject to theconditions annexed hereto carry out and complete the sub-contract works shown upon thesub-contract drawings and described by or referred to in the sub-contract bills,specifications and in the said conditions.

1.7 The Contractor shall pay the Sub-Contractor the sum of the Kshs (inwords)………………………………………………………………………...(herein after referred to as “the sub-contractor price”) or such sum as shall becomepayable hereinafter at the times and in manner specified in the said conditions.

1.8 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, shall refer tothe persons appointed by the Employer to administer the sub-contract in accordance withthe main contract agreement. Where applicable reference to the Architect shall be deemed to include reference to the Engineer.

1.9 In the event of the need to appoint a replacement Architect, Quantity Surveyor, Engineeror other specialist (whether named in this agreement or not) the Employer shall make such appointment as soon as practicable after the need for such appointment arises andshall communicate the appointment to the Sub-Contract through the Contractor.
1.10 Where the sub-contract does not incorporate bills of quantities, the term “sub-contract bills” and “bills of quantities” wherever appearing shall be deemed deleted and replaced with the term “schedule of rates” as applicable.

1.11 The terms defined in clause 1.0 of the main contract shall have the same meaning in this sub-contract as that assigned to them therein.

1.12 AS WITNESS the hands of the said parties;

Signed by the said

………………………………………………………………………….. (Contractor)

In the presence of

Name …………………………………………………………………

Address ………………………………………………………………..

Signed by the said

………………………………………………………………………….. (Sub-Contractor)

In the presence of

Name …………………………………………………………………

Address ………………………………………………………………..
CONDITIONS OF SUB-CONTRACT

2.0 GENERAL OBLIGATIONS OF THE CONTRACTOR

The Contractor shall:

2.1 Timeously obtain from the Architect on behalf of the Sub-Contractor all drawings, necessary details, instructions and other information required by the Sub-Contractor for the proper carrying out of the sub-contract works.

2.2 Provide all such facilities and attend upon the Sub-Contractor as required and as provided in the specifications, bills of quantities and these conditions to the extent compatible with the provisions of the main contract.

2.3 Observe, perform and comply with all the provisions of the main contract and of this sub-contract on the part of the Contractor to be observed, performed and complied with to ensure satisfactory completion of the sub-contract works.

3.0 GENERAL OBLIGATIONS OF THE SUB-CONTRACTOR

3.1 The Sub-Contractor shall be deemed to have notice of all the provisions of the main contract except the detailed prices of the Contractor included in the bills of quantities or in the schedule of rates.

3.2 The Sub-Contractor shall carry out and complete the sub-contract works in accordance with this sub-contract and in all respects to the reasonable satisfaction of the Contractor and of the Architect and in conformity with all reasonable directions and requirements of the Contractor regulating the due carrying out of the contract works.

3.3 The Sub-Contractor shall observe, perform and comply with all the provisions of the main contract on the part of the Sub-Contractor to be observed, performed and complied with so far as they relate and apply to the sub-contract works or any portion thereof and are not inconsistent with the expressions of this sub-contract as if all the same were set out herein.

3.4 Without prejudice to the generality of the foregoing requirements, the Sub-Contractor shall especially observe perform and comply with the provisions of clauses 9.0, 18.0, 19.0, 22.0, 30.0, 31.0, 34.0 and 36.0 of the main contract as they apply to the sub-contract works.

4.0 SUB-CONTRACT DOCUMENTS

4.1 The sub-contract documents for use in the carrying out of the sub-contract works shall be:

4.1.1 The agreement and these conditions

4.1.2 The sub-contract drawings as listed in the agreement

4.1.3 The sub-contract bill of quantities or schedule of rates as applicable

4.1.4 The specifications as separately supplied or as contained in the sub-contract bills.

4.2 Upon the execution of the sub-contract, the Contractor shall register the agreement with the relevant statutory authority and pay all fees, charges, taxes, duties and all costs arising therefrom.
4.3 The manner of supplying contract documents, their custody, display on site and their interpretation in the event of discrepancies shall be as provided in the main contract in respect of the main contract documents with the necessary amendments made to refer to the sub-contract.

5.0 GENERAL LIABILITY OF THE SUB-CONTRACTOR

5.1 The Sub-Contractor shall be liable for and shall indemnify the Contractor against and from:

5.1.1 Any breach, non-observance or non-performance by the Sub-Contractor, his servants or agents of any of the said provisions of the main contract and of this sub-contract.

5.1.2 Any act or omission of the Sub-Contractor, his servants or agents which involve the Contractor in any liability to the Employer under the main contract.

5.1.3 Any claim, damage, loss or expense due to or resulting from any negligence or breach of duty on the part of the Sub-Contractor, his servants or agents.

5.1.4 Any loss or damage resulting from any claim under any statute or common law by an employee of the Sub-Contractor in respect of personal injury or death arising out of or in the course of his employment.

5.2 Provided that nothing contained in this sub-contract shall impose any liability on the Sub-Contractor in respect of any negligence or breach of duty on the part of the Employer, the Contractor, other sub-contractors or their respective servants or agents nor create any privity of contract between the Sub-Contractor and the Employer or any other sub-contractor.

6.0 INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY

6.1 Without prejudice to his liability to indemnify the Contractor under clause 5.0 above, the Sub-Contractor shall maintain:

6.1.1 Such insurances as are necessary to cover the liability of the Sub-Contractor in respect of injury or damage to property including damage to the works arising out of or in the course of or by reason of the carrying out of the sub-contract works except for liability against the contingencies specified at clause 6.3 herein.

6.1.2 The insurances required under sub clause 6.1.1 and 6.1.2 above shall be placed with insurers approved by the Contractor and the Architect.

6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the Contractor shall not be obliged to make payments to the Sub-Contractor before the said policies have been provided.

6.3 Where clause 13.0 of the main contract applies, the sub-contract works, including materials and goods of the sub-Contractor delivered to the works, shall as regards loss or damage by the contingencies stated at clause 13.0 therein, namely, fire, earthquake, fire following earthquake, lightning, explosion, storm, tempest, flood, bursting or overflowing of water tanks, apparatus or pipes, aircraft and other aerial devices or articles dropped therefrom, riot and civil commotion, be at the sole risk of the Contractor. The Contractor shall cover his liability for the works by procuring insurances as required in the said clause.

6.4 Where clause 14.0 or 15.0 or the main contract applies, the sub-contract works, including materials and goods of the Sub-Contractor delivered to the works shall, as regards loss or damage by the contingencies stated therein be at the sole risk of the Employer. The Employer shall cover his liability for the works by procuring insurances as required in the said clause.

6.5 The Sub-Contractor shall observe and comply with the conditions contained in the policy or policies of insurance of the Contractor or of the Employer, as the case may be, as regards loss or damage which may be caused by the stated contingencies. For this purpose, the Contractor or the Employer as the case may be, shall avail the said policies to the Sub-Contractor for his perusal.
6.6 If any loss or damage affecting the sub-contract works or any part thereof or any unfixed goods or materials is occasioned by any one or more of the said contingencies, then,

6.6.1 The occurrence of such loss or damage shall be disregarded in computing any amounts payable to the Sub-Contractor under the sub-contract, and

6.6.2 The Sub-Contractor shall, with due diligence, restore the work damaged, replace or repair any unfixed materials or goods which have been destroyed or damaged, remove and dispose of any debris and proceed with the carrying out and completion of the sub-contract works.

6.6.3 The restoration of work damaged the replacement and repair of unfixed materials and goods and the removal of debris shall be deemed to be a variation required by the Architect. Such work shall be paid for in accordance with clause 30.0 of the main contract.

7.0 PERFORMANCE BOND

Before commencing the works, the Sub-Contractor shall provide one surety who must be an established bank or insurance company to the approval of the Contractor and who will be bound to the Contractor in the sum equivalent to seven and a half per cent (7.5%) of the sub-contract price for the due performance of the sub-contract until the certified date of practical completion. Notwithstanding the provisions of clause 23.0 of these conditions, no payments shall made to the Sub-Contractor before the said bond is provided.

8.0 POSSESSION OF SITE AND COMMENCEMENT OF WORKS

8.1 Within the period stated in the appendix to these conditions, the Contractor shall give possession of the site works to the Sub-Contractor and such access as may be necessary to enable the Sub-Contractor to commence and proceed with the sub-contract works in accordance with the sub-contract.

8.2 On or before the date for commencement of works stated in the appendix to these conditions, the Sub-Contractor shall commence the carrying out of the sub-contract works and shall proceed regularly and diligently with the same in accordance with the sub-contract programme, the main contract programme and or with the progress of the main contract works and complete on or before the date stated in the appendix to these conditions as the date for practical completion or within any extended time granted under clause 25.0 of these conditions.

9.0 ARCHITECT’S INSTRUCTIONS

9.1 The Sub-Contractor shall forthwith comply with all the instructions issued to him by the Architect, either directly or through the Contractor, in regard to any matter in respect of which the Architect is expressly empowered by the main contract conditions to issue instructions.

9.2 The manner of complying with or querying the validity of an Architect’s instruction shall be as provided in clause 22.0 of the main contract. The Sub-Contractor shall not be obliged to carry our instructions not issued in the manner provided therein.

10.0 VARIATIONS

10.1 The term “variation” shall have the meaning assigned to it at clause 30.0 of the main contract.

10.2 The valuation of variations shall be made by the Quantity Surveyor in accordance with sub-clause 30.6 of the main contract.
10.3 Effect shall be given to the measurement and valuation of variations in interim certificates and by the adjustment of the sub-contract price.

11.0 LIABILITY FOR OWN EQUIPMENT

The construction equipment and other property belonging to or provided by the Sub-Contractor and brought onto the site for carrying out the works shall be at the sole risk of the Sub-Contractor. Any loss or damage to the same or caused by the same shall, except for any loss or damage due to any negligence, omission or default of the Contractor, be at the sole risk of the Sub-Contractor who shall indemnify the Contractor against loss, damage or claims in respect thereof. Insurance against any such loss, damage or claims shall be the sole responsibility of the Sub-Contractor.

12.0 PROVISION OF FACILITIES BY THE CONTRACTOR

12.1 Where provided in the main contract, the Contractor shall supply at his own cost all necessary water, lighting, electric power, telephones and security required for the sub-contract works. Where not so provided, the Sub-Contractor shall provide the said services at his own cost.

12.2 Except as otherwise provided in the main contract, the Sub-Contractor shall construct at his own expense all necessary workshops, stores, offices, workers’ accommodation and other temporary buildings required for the carrying out of the works at such places on site as the Contractor shall identify. The Contractor undertakes to give the sub-Contractor the required space and all reasonable facilities for such construction. Upon practical completion of the works, the Sub-contractor shall remove the said facilities and reinstate disturbed surface to the satisfaction of the Contractor.

12.3 The Contractor shall provide, without charge, general attendance to the Sub-Contractor to facilitate the carrying out of the works which attendance shall include facilities for access to and movement within the site and sections or parts of the building or buildings where the sub-contract works are being carried out, the use of temporary roads, paths and access ways, sanitary and welfare facilities.

12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at all reasonable times, any scaffolding and hoisting equipment belonging to or provided by the Contractor while it remains so erected upon the site. The use by the Sub-Contractor of any other equipment, facilities or services provided by the Contractor for the works shall be subject to private arrangements between the parties hereto and shall not be regulated by these conditions.

12.5 Provided that such use of the scaffolding and hoisting equipment shall be on the express condition that no warranty or other liability on the part of the Contractor shall be created or implied in regard to fitness, condition or suitability for the intended purpose except that the Sub-Contractor shall be liable for any damage caused thereto or thereby.

12.6 Where required, the Contractor shall provide the facilities, equipment and the like and carry out any necessary builder’s works within a reasonable time of the request by the Sub-Contractor to enable timely performance of the sub-contract.

13.0 LIABILITY FOR OWN WORK

13.1 The Contractor and the Sub-Contractor shall be liable for the due carrying out of their respective works in accordance with their respective contracts without causing damage or injury to the works of the other sub-contractors, and in particular:
13.2 Should the carrying out of the sub-contract works cause injury or damage to the main contract works, or to the work of the other sub-contractors, the Sub-contractor shall rectify the damage so caused at his own cost.

13.3 Should the carrying out of the main contract works cause damage or injury to the sub-contract works, the Contractor shall rectify the damage at his own cost.

13.4 If in the course of carrying out the sub-contract works, the Sub-Contractor is required to carry out work not included in his sub-contract by reason of any materials of workmanship not being in accordance with the main contract or with other sub-contracts, the Contractor shall reimburse the Sub-Contractor the expenses incurred therein.

14.0 CO-OPERATION IN USE OF FACILITIES

14.1 The Contractor and the Sub-Contractor undertake to co-operate with each other and co-ordinate work arrangements and procedures required in carrying preventing interference, disruption or disturbance to the progress of the works or to the activities of other sub-contractors.

14.2 The Contractor and the Sub-Contractor undertake not to wrongfully use or interfere with equipment, scaffolding, appliances, ways, temporary works, temporary buildings and other property belonging to or provided by the other part or by other sub-contractors.

14.3 Provided that nothing contained in this clause shall prejudice or limit the rights of the Contractor or of the sub-Contractor in carrying out their respective statutory and contractual duties under this sub-contract or under the main contract.

15.0 ASSIGNMENT AND SUBLETTING

15.1 Neither the Contractor nor the Sub-Contractor shall, without the written consent of the other and the Employer, assign this sub-contract.

15.2 The Sub-Contractor shall not sub-let the whole of the works without the written consent of the Contractor and the Architect.

15.3 Provided that any assignment and any sub-contracts as well as this sub-contract shall terminate immediately upon (for whatever reason) of the main contract.

16.0 WORK PRIOR TO APPOINTMENT OF CONTRACTOR

16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, any work done by the Sub-Contractor prior to the said appointment shall be treated as a separate contract between the Employer and the Sub-Contractor and shall be valued by the Quantity Surveyor and paid for directly by the Employer without the involvement of the Contractor.

16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, the Sub-Contractor shall be permitted, when the identity of the Contractor is known and within 30 days thereof, to raise objections (on reasonable grounds) against entering into a sub-contract with the Contractor.

16.3 Where work which is outside the sub-contract is ordered directly by Employer or the Architect, that work shall be treated as a separate contract between the Sub-Contractor and the Employer and shall be valued and paid for directly to the Sub-Contractor in accordance with sub-clause 16.1 herein without the involvement of the Contractor. The cost of equipment, facilities and the like provided by the Contractor to the Sub-contractor and any builder’s work carried out by the Contractor with regard to such work shall be paid directly by the Sub-Contractor to the Contractor.
17.0 SUB-CONTRACTOR DESIGN

Where the sub-contract includes a design component by the Sub-Contractor, the design shall be to the approval of the Architect and the Employer. Notwithstanding and approvals, the Sub-Contractor shall be liable directly to the Employer for any consequences of failure of the design to comply with the requirements of the Employer or to be fit or suitable for the purposes for which the sub-contract works or the relevant part thereof were intended.

18.0 SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP

18.1 All materials, goods and workmanship shall, so far as procurable, be of the respective kinds and standards described in the sub-contract bills, specifications and drawings.

18.2 The provisions of clause 23.0 of the main contract regulating the procurement, specification and quality assurance of materials, processes and workmanship and the requirements of clause 24.0 therein dealing with the provision of samples and the carrying out of specified tests shall apply to the sub-contract in the same manner as they apply to the main contract.

19.0 COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS

The Sub-Contract shall comply with all statutory and other regulations of competent authorities regulating the carrying out of the works in accordance with the provisions of clause 17.0 of the main contract, as applicable.

20.0 ROYALTIES AND PATENT RIGHTS

20.1 All royalties or other sums payable in respect of the supply and use of any patented articles, processes or inventions in carrying out the works as described by or referred to in the sub-contract bills, specifications or drawings shall be deemed to have been included in the sub-contract price.

20.2 The provision of clause 25.0 of the main contract dealing with the same shall apply to the sub-contract in the same manner as they apply to the main contract.

21.0 ANTIQUITIES AND OTHER OBJECTS OF VALUE

All fossils, antiquities and other objects of interest or value which may be found on the site or in excavating the same during the progress of the sub-contract shall be dealt with in accordance with the provisions of clause 44.0 of the main contract.

22.0 SUSPENSION OF WORKS

22.1 An instruction by the Architect to postpone or suspend the works under clause 28.0 of the main contract shall have the same effect on the sub-contract works as it has on the main contract works.

22.2 If the suspension arises due to default by the contractor and the sub-contract works are adversely effected by the suspension, the sub-contractor shall be entitled to reimbursement by the contractor of all expenses arising therefrom.

22.3 If the suspension arises due to default by the sub-contractor, the sub-contractor shall be liable to the contractor for all expenses arising therefrom.
22.4 A notice by the contractor to suspend the works under clause 29.0 of the main contract shall have the same effect on the sub-contract works as it has on the main contract works.

22.5 Should the sub-contract works be adversely affected by suspension under clause 29.0 of the main contract, the sub-contractor shall be entitled to the remedies provided for at clauses 25.0 and 26.0 of this sub-contract.

23.0 PAYMENTS

23.1 Procedures for originating and processing applications for payments and payment certificates as regards the sub-contract works shall be the same as those prescribed for the Contractor in the main contract at clause 34.0. All references therein to the contractor shall be deemed to include references to the Sub-contractor.

23.2 Before submitting an application for payment to the Quantity Surveyor in accordance with clause 34.1 of the main contract, the Contractor shall give the Sub-contractor a notice of not less than 7 days to submit the details of the amounts which the Sub-contractor considers himself entitled to for the relevant period. Such details, when received, shall be annexed to the said Contractor’s application.

23.3 Where it is necessary to measure the sub-contract works for purposes of interim valuation or for the preparation of the final account, the Quantity Surveyor shall give the Sub-contractor a reasonable opportunity to be present at the time of the measurements and to take notes and measurements as he may require.

23.4 Neither the Quantity Surveyor nor the Architect shall be bound to issue a valuation or a payment certificate in respect of the sub-contract works, as the case may be, whose value is less than the amount stated in the appendix to these conditions as the minimum amount of a payment certificate before the issue of the certificate of practical completion of the main contractor of the sub-contract, as applicable.

23.5 Provided that where the minimum amount of a certificate inserted in the appendix to these conditions has been achieved but the corresponding minimum inserted in the appendix to the main contract in respect of the Contractor’s work has not been achieved, or the Contractor has not applied for payment within the stated period, the Architect may with the consent of the Contractor, issue a payment certificate directly to the Sub-contractor for payment by the Employer.

23.6 Within 7 days of receipt by the Contractor of payment by the Employer, the Contractor shall notify and pay to the Sub-contractor the total value certified therein in respect of the sub-contract works less the portion of the retention money attributable to the sub-contract works and less amounts previously paid to the Sub-contractor.

23.7 Where certificates are not paid by the Employer within the prescribed period, the Sub-contractor shall be entitled to be paid by the Contractor, upon receipt of payment from the Employer, the interest certified for the delay in accordance with sub-clause 34.6 of the main contract in respect of the portion of the sub-contract works included in the certificate.

23.8 Where the Contractor has received payment from the Employer but has not released the appropriate amount to the Sub-contractor within the stated period, the Contractor shall pay to the Sub-contractor in addition to the amount not paid, simple interest on the unpaid amount for the period it remains unpaid at the commercial bank lending rate in force during the period of default.
23.9 If, upon application by the Sub-Contractor and Architect agree, or if the Contractor fails to make payment to the Sub-Contractor in accordance with sub-clause 23.6 herein and continues such default for 14 days thereafter, the Architect may issue a payment certificate directly to the Sub-Contractor for payment by the Employer, where applicable, and deduct the amount from subsequent payment to the Contractor.

23.10 Upon the issue of the certificate of practical completion and the release of one half of the total amount of the retention of money to the Contractor, the Contractor shall pay the portion attributable to the sub-contract to the Sub-Contractor within 7 days of receipt of the payment.

23.11 Upon the issue of the certificate of rectification of defects and receipt of the balance of the retention money by the Contractor, the Contractor shall pay the balance of the portion of the retention money attributable to the sub-contract to the Sub-Contractor within 7 days of receipt of the payment.

23.12 The sub-contract final account shall be agreed between the Sub-Contractor, the Contractor, the Quantity Surveyor and the Architect and shall be annexed to the Contractor’s final accounts which shall be agreed as provided for in the main contract. For purpose of finalizing the accounts, the Quantity Surveyor may request the Sub-Contractor to submit further documents as he may deem necessary.

23.13 The final certificate issued under sub-clause 34.21 of the main contract shall be final and binding on the Sub-Contractor in the same manner it is binding on the Contractor.

23.14 If the Architect desires to secure final payment to the Sub-Contractor before final payment is due to the Contractor, the provisions of sub-clause 31.10 of the main contract shall apply.

23.15 The Contractor shall be entitled to deduct from or set off against any money due from him to the Sub-Contractor in interim certificates any sum or sums which the Sub-Contractor is liable to pay to the Contractor arising under or in connection with the sub-contract.

24.0 PRACTICAL COMPLETION AND DEFECTS LIABILITY

24.1 The Sub-Contractor shall proceed with the works regularly and diligently and complete the same within the period stated in the appendix to this sub-contract or within such extended period as may be granted under clause 25.0 of this sub-contract.

24.2 Where the sub-contract works are to be completed in sections or where the sub-contract works are to be completed in advance of the main contract works, the provisions of clause 42.0 of the main contract shall apply, as appropriate, to the sub-contractor in the same manner as they apply to the main contract.

24.3 The procedures for certifying practical completion and for dealing with defects in the sub-contract works as well as the main contract works are as prescribed at clause 41.0 of the main contract. Upon the issue of the certificate of practical completion of the whole of the works or of the sub-contract works, as applicable, the Sub-contractor shall be entitled to release of one half of the retention money attributable to the sub-contract works within 7 days after the Contractor has received payment.

24.4 The balance of the retention money shall be released to the Sub-Contractor after the defects appearing in the works have been rectified in accordance with sub-clause 41.6 and 41.7 of the main contract and after the Contractor has received the said payment as provided for in sub-clause 34.16.3 of the main contract.
25.0 EXTENSION OF TIME

25.1 Upon it becoming reasonably apparent that the progress of the sub-contract works is or will be delayed, the Sub-Contractor shall forthwith give written notice of the cause of the delay to the Contractor and to the Architect with supporting details showing the extent of delay caused or likely to be caused. Thereafter, the Architect shall evaluate the information supplied by the Sub-Contractor and if in his opinion the completion of the works is likely to be or has been delayed beyond the date for practical completion stated in the appendix to these conditions or beyond any extended time previously fixed under this clause, by any of the reasons entitling the Contractor to extension of time under sub-clause 36.1 of the main contract, then the Architect shall, so soon as he is able estimate the length of the delay beyond the date or time aforesaid, recommend to the Contractor a fair and reasonable extension of time to be granted for the completion of the sub-contract works.

25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the recommended time. Provided that the Contractor shall not grant any extension of time to the Sub-Contractor without the written recommendation of the Architect. And provided that the Sub-Contractor shall constantly use his best endeavors to prevent delay and shall do all that may be reasonably required to proceed with the works.

25.3 The procedures for dealing with requests for extension of time and the observance of time limits prescribed at clause 36.0 of the main contract shall apply to the sub-contract in the same manner as they apply to the main contract.

26.0 LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR PROGRESS

26.1 If upon written application being made by the Sub-Contractor to the Contractor and to the Architect, the Architect is of the opinion that the Sub-Contractor has been involved in direct loss and or expense, for which he would not be reimbursed by a payment made under any other provision in this sub-contract, by reasons of the regular progress of the sub-contract works or any part thereof having been materially affected by any of the reasons which would entitle the Contractor to reimbursement under clause 37.0 of the main contract, the Quantity Surveyor shall assess the amount of such loss and or expense.

26.2 Any amount so assessed shall be added to the sub-contract price and if an interim certificate is issued after the date of assessment, any such amount shall be added to the amount which would otherwise be stated as due in such certificate as regards the Sub-Contractor’s entitlement.

26.3 The procedures for dealing with loss and or expense claims prescribed at clause 37.0 of the main contract shall apply to the sub-contract in the same manner as they apply to the main contract, as appropriate.

27.0 DAMAGES FOR DELAY IN COMPLETION

27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for practical completion stated in the appendix to these conditions or within any extended time fixed under clause 25.0 herein, and the Architect certifies in writing that in his opinion the same ought reasonably so to have been completed, then the Sub-Contractor shall pay or allow to the Contractor a sum calculated at the rate stated in the said appendix as liquidated damages for the period during which the works shall so remain or have remained incomplete.
27.2 The Contractor may deduct such sum from any money due or to become due to the Sub-Contractor under the sub-contract or recover the same from the Sub-Contractor as a debt. Provided that the Contractor shall not be entitled to recover any liquidated damages from the Sub-Contractor without first obtaining the Architect’s certificate of delay prescribed herein.

28.0 FLUCTUATIONS

28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub-contract price shall be deemed to have been calculated to include all duties and taxes imposed by statutory and other competent authorities in the country where the works are being carried out, and

28.2 The sub-contract price shall be deemed to be based on currency exchange rates current at the date of tender as regards materials or goods to be specifically imported for permanent incorporation in the works.

28.3 Should duties, taxes and exchange rates vary during the period of the contract, compensation thereof shall be calculated in accordance with sub-clause 35.1 and 35.2 of the main contract.

28.4 Compensation for change in prices of goods and materials incorporated in the works and in the rates of wages provided for at sub-clause 35.3, 35.4 and 35.5 of the main contract shall not apply to the sub-contract unless specifically provided for in the bill of quantities or specifications.

29.0 TERMINATION OF MAIN CONTRACT

29.1 If, for any reason, the contractor’s employment is terminated either under clause 38.0, 39.0 or 40.0 of the main contract, this sub-contract shall thereupon also terminate.

29.2 Upon termination, the sub-contractor shall ceases all work and vacate the site. He shall not remove any equipment or any materials brought onto the site for the carrying out of the works without the written approval of the contractor and the Architect.

29.3 Where the termination of the main contract occurs without the default of the sub-contractor, the sub-contractor shall be paid by the contractor for work done in the like manner as the Contractor is paid at clause 39.5 of the main contract.

29.4 Where the termination of main contract arises from the default by the sub-contractor, the adjustment of the sub-contract accounts shall be performed in the like manner as is provided at sub-clause 38.8 of the main contract regarding the main contract accounts.

30.0 TERMINATION OF SUB-CONTRACT.

30.1 Without prejudice to any other rights and remedies which the contractor may possess, if the sub-contractor shall make default in any one or more of the respects which would entitle the employer to terminate the main contract under clause 38.0 therein, the contractor shall give the sub-contractor a notice, with a copy to the Architect and to the employer by registered post or recorded delivery specifying the default. Should the sub-contractor continue the default for 14 days after receipt of such notice or at any time thereafter repeat such default and should the Architect certify that the sub-contractor is in default, the contractor may terminate the Sub-contract forthwith after the expiry of the notice provided that the notice is not given unreasonably or vexatiously. The termination letter shall be copied to the Architect and to the Employer.

30.2 Where the sub-contract is terminated due to the default of the sub-contractor as in sub-clause 30.1 herein, the adjustment of sub-contract accounts shall be performed in the like manner as is provided at sub-clause 38.8 of the main contract regarding the main contract accounts.
30.3 Without prejudice to any other rights and remedies which the Sub-Contractor may possess, if the Contractor shall make default in one or more of the respects which, if committed by the Employer, would entitle the contractor to terminate the main contract under clause 39.0 therein, the Sub-Contractor shall give the Contractor a notice, with a copy to the Architect and to the Employer, by registered post or recorded delivery specifying the default. Should the contractor continue the default for 14 days after receipt of such notice or at any time thereafter repeat such default, and should the Architect certify that the contractor is in default, the Sub-Contractor may terminate the sub-contract forthwith after expiry of the notice, provided that the notice is not given unreasonably or vexatiously. The termination letter shall be copied to the Architect and to the Employer.

30.4 If the Sub-Contract is terminated due to the default of the Contractor as in sub-clause 30.3 herein, the Contractor shall pay the sub-contractor for work done in the like manner as the Contractor would be paid at sub-clause 39.5 of the main contract where the termination is done by the Contractor.

30.5 Where the sub-contract is terminated due to the default of the Contractor, all expenses arising from the termination shall be done wholly by the Contractor and the termination shall not create any liability on the Employer.

30.6 Where the sub-contract is terminated due to the default of the Sub-Contractor, the sub-contractor shall be liable to the contractor for all expenses arising therefrom.

31.0 SETTLEMENT OF DISPUTES

31.1 In case any dispute or difference shall arise between the Contractor and Sub-Contractor, either during the progress or after the completion or abandonment of the sub-contract works, such dispute shall be notified in writing by either party to the other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator within 30 days of the notice.

31.2 The dispute shall be referred to the arbitration and final decision of a person to be agreed by the parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointment by the Chairman or Vice Chairman of the Architectural Association of Kenya or the Chairman or Vice Chairman of The Chartered Institute of Arbitrators, Kenya Branch, at the request of the applying party.

31.3 The arbitration may be on the construction of this sub-Contract or on any matter or thing of whatsoever nature arising thereunder or in connection therewith including the rights and liabilities of the parties during the currency of the sub-contract and subsequent to the termination of the sub-contract.

31.4 Where the sub-contractor is aggrieved by the manner in which the Architect has exercised or failed to exercise his powers stipulated in the main contract, or in the sub-contract or by any action or inaction of the Employer, and in particular, if he is aggrieved by:

31.4.1 The failure or refusal of the Architect to recommend to the contractor an extension of sub-contract time, or

31.4.2 The extend of the recommended time, or

31.4.3. The amount certified to the sub-contractor either in an interim in a final certificate, or

31.4.4 The issue of an instruction which the sub-contractor contends is not authorized by the main contract or the sub-contract, or
31.4.5. Any other matter left to the discretion of the Architect in the main contract or in the sub-contract, then.

31.5 Subject to the Sub-Contractor giving the Contractor such indemnity and security as the Contractor may reasonably require, the Contractor shall allow the Sub-Contractor to use the contractor’s name and, if necessary, shall join the Sub-Contractor in arbitration proceeding against the employer to decide the matters in dispute or in difference.

31.6 Provided that no arbitration proceedings shall be commenced on any dispute or difference where notice of a dispute or difference has not been given by the applying party within 90 days of the occurrence or discovery of the matter or issue giving rise to the dispute or difference.

31.7 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or difference shall not commence unless an attempt has in the first instance been made by the parties to settle such dispute or difference amicably with or without the assistance of third parties.

31.8 In any event, no arbitration shall commence earlier than 90 days after the service of the notice of a dispute or difference, except as provided for at sub-clause 31.9 herein.

31.9 Notwithstanding anything stated herein, the following matters may be referred to arbitration before the practical completion of the works or abandonment of the works or termination of the sub-contract without having to comply with sub clause 31.8 herein.

31.9.1 Whether or not the issue of an instruction by the Architect is authorized by the main contractor these conditions, and

31.9.2 Whether or not a payment certificate has been improperly withheld or is not in accordance with the main contractor these conditions or though issued, it has not been honoured.

31.10 All other matters in dispute shall only be referred to arbitration after the practical completion or alleged practical completion of the works or abandonment of the works or termination of the sub-contract, unless the Architect the contractor and the sub-contractor agree otherwise in writing.

31.11 The Arbitrator shall, without prejudice to the generality of his powers, have power to direct such measurements, computations, tests, or valuations as may in his opinion be desirable in order to determine the rights of the parties and assess and award any sums which ought to have been the subject or included in any payment certificate.

31.12 The Arbitrator shall, without prejudice to the generality of his powers, have power to open up, review and revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which shall be submitted to him in the same manner as if no such certificate, opinion, decision, requirement or notice had been given.

31.13 Provided that any decision of the Architect which is final and binding on the contractor under the main contract shall be final and binding between the contractor and the sub-contractor.

31.14 The award of such Arbitrator shall be final and binding upon the parties.
SUB CONTRACTOR'S PERFORMANCE BOND

BY THIS AGREEMENT we ..........................................................(SURETY)
of ........................................................................................................................
are bound to .............................................................(CONTRACTOR)
in the sum of Kenya shillings .................................................................
........................................................................................................................(Kshs. ..............................................)
to be paid by us to the said .......................................................(CONTRACTOR)
WHEREAS by an agreement in writing dated ..........................................................
.......................................................................................................................(SUB-CONTRACTOR)
entered into a sub-contract with ...................................................(CONTRACTOR)
to carry out and complete the works therein stated in the manner and by the time therein specified all in accordance with the provisions of the said sub-contract, namely:
(description of works)

NOW the condition of the above written bond is such that if the said sub-contractor, his executors, administrator, successors or assigns shall duly perform his obligations under the sub-contract, of if on default by the sub-contractor the surety shall satisfy and discharge the damages sustained by the contractor thereby up to the amount of the above written bond, then this obligation shall be void, otherwise it shall remain in full force and effect. Upon default, and without prejudice to his other rights under the sub-contract, the contractor shall be entitled to demand forfeiture of the bond and we undertake to honour the demand in the amount stated above.

PROVIDED always and it is hereby agreed and declared that no alteration in the terms of the said Sub-Contract or in the extend or nature of the works to be carried out and no extension of time by the contractor under the sub-contract shall in any way release the surety from any liability under the above written bond.

IN WITNESS whereof we have set out hand this............. day of ........................................

.............................................  .............................................................
Surety  Witness

Authorized by Power of Attorney No .............
**APPENDIX**

<table>
<thead>
<tr>
<th>Item</th>
<th>Clause</th>
</tr>
</thead>
<tbody>
<tr>
<td>Name of sub-contractor’s insurers</td>
<td>6.0</td>
</tr>
<tr>
<td>Name of sub-contractor’s surety</td>
<td>7.0</td>
</tr>
<tr>
<td>Amount of surety</td>
<td>7.0</td>
</tr>
<tr>
<td>Period of possession of site</td>
<td>8.1</td>
</tr>
<tr>
<td>Date of commencement of works</td>
<td>8.2</td>
</tr>
<tr>
<td>Date for practical completion</td>
<td>8.2</td>
</tr>
<tr>
<td>Interval for application of payment certificates</td>
<td>23.1</td>
</tr>
<tr>
<td>Minimum amount of payment certificate</td>
<td>23.4</td>
</tr>
<tr>
<td>Percentage of certified value retained</td>
<td>23.6</td>
</tr>
<tr>
<td>Limit of retention fund, if any</td>
<td>23.6</td>
</tr>
<tr>
<td>Name of the sub-contractor’s bank for purposes of interest calculation.</td>
<td>23.7,23.8</td>
</tr>
<tr>
<td>Defects liability period</td>
<td>23.11</td>
</tr>
<tr>
<td>Period of final measurement and valuation</td>
<td>23.12</td>
</tr>
<tr>
<td>Damages of delay in completion</td>
<td>27.1</td>
</tr>
</tbody>
</table>

Signed by the said:

```
CONTRACTOR

SUB-CONTRACTOR
```
APPENDIX TO AGREEMENT AND CONDITIONS OF SUB-CONTRACT FOR BUILDING WORKS

Modify Clause 7.0
Performance Bond shall be 5% of sub-contractor’s tender sum

Modify Clause 28.4
Compensation for change in prices of goods and materials incorporated in the works shall be as provided for in the main contract.
SECTION C

SUB-CONTRACT PRELIMINARIES

AND

GENERAL CONDITIONS
<table>
<thead>
<tr>
<th>CLAUSE</th>
<th>DESCRIPTION</th>
<th>PAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.01</td>
<td>Examination of Tender Documents</td>
<td>C-1</td>
</tr>
<tr>
<td>1.02</td>
<td>Discrepancies</td>
<td>C-1</td>
</tr>
<tr>
<td>1.03</td>
<td>Conditions of Contract Agreement</td>
<td>C-1</td>
</tr>
<tr>
<td>1.04</td>
<td>Payments</td>
<td>C-1</td>
</tr>
<tr>
<td>1.05</td>
<td>Definition of Terms</td>
<td>C-1</td>
</tr>
<tr>
<td>1.06</td>
<td>Site Location</td>
<td>C-3</td>
</tr>
<tr>
<td>1.07</td>
<td>Duration of contract</td>
<td>C-3</td>
</tr>
<tr>
<td>1.08</td>
<td>Scope of contract Works</td>
<td>C-3</td>
</tr>
<tr>
<td>1.09</td>
<td>Extent of the Contractor’s Duties</td>
<td>C-3</td>
</tr>
<tr>
<td>1.10</td>
<td>Execution of the Works</td>
<td>C-3</td>
</tr>
<tr>
<td>1.11</td>
<td>Validity of Tender</td>
<td>C-4</td>
</tr>
<tr>
<td>1.12</td>
<td>Firm – Price Contract</td>
<td>C-4</td>
</tr>
<tr>
<td>1.13</td>
<td>Variation</td>
<td>C-4</td>
</tr>
<tr>
<td>1.14</td>
<td>Prime Cost and Provisional Sums</td>
<td>C-4</td>
</tr>
<tr>
<td>1.15</td>
<td>Bond</td>
<td>C-4</td>
</tr>
<tr>
<td>1.16</td>
<td>Government Legislation and Regulations</td>
<td>C-4</td>
</tr>
<tr>
<td>1.17</td>
<td>Import Duty and Value Added Tax</td>
<td>C-5</td>
</tr>
<tr>
<td>1.18</td>
<td>Insurance Company Fees</td>
<td>C-5</td>
</tr>
<tr>
<td>1.19</td>
<td>Provision of Services by the Main Contractor</td>
<td>C-5</td>
</tr>
<tr>
<td>1.20</td>
<td>Suppliers</td>
<td>C-5</td>
</tr>
<tr>
<td>1.21</td>
<td>Samples and Materials Generally</td>
<td>C-5</td>
</tr>
<tr>
<td>1.22</td>
<td>Administrative Procedure and Contractual Responsibility</td>
<td>C-6</td>
</tr>
<tr>
<td>1.23</td>
<td>Bills of Quantities</td>
<td>C-6</td>
</tr>
<tr>
<td>1.24</td>
<td>Contractor’s Office in Kenya</td>
<td>C-6</td>
</tr>
</tbody>
</table>

(i)
<table>
<thead>
<tr>
<th>Section</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.25</td>
<td>Builders Work</td>
</tr>
<tr>
<td>1.26</td>
<td>Structural Provision for the Works</td>
</tr>
<tr>
<td>1.27</td>
<td>Position of Services, Plant, Equipment, Fittings and Apparatus</td>
</tr>
<tr>
<td>1.28</td>
<td>Checking of Work</td>
</tr>
<tr>
<td>1.29</td>
<td>Setting to Work and Regulating System</td>
</tr>
<tr>
<td>1.30</td>
<td>Identification of Plant and Components</td>
</tr>
<tr>
<td>1.31</td>
<td>Contract Drawings</td>
</tr>
<tr>
<td>1.32</td>
<td>Working Drawings</td>
</tr>
<tr>
<td>1.33</td>
<td>Record Drawings (As Installed) and Instructions</td>
</tr>
<tr>
<td>1.34</td>
<td>Maintenance Manual</td>
</tr>
<tr>
<td>1.35</td>
<td>Hand—Over</td>
</tr>
<tr>
<td>1.36</td>
<td>Painting</td>
</tr>
<tr>
<td>1.37</td>
<td>Spares</td>
</tr>
<tr>
<td>1.38</td>
<td>Testing and Inspection – Manufactured Plant</td>
</tr>
<tr>
<td>1.39</td>
<td>Testing and Inspection – Installation</td>
</tr>
<tr>
<td>1.40</td>
<td>Labour Camps</td>
</tr>
<tr>
<td>1.41</td>
<td>Storage of Materials</td>
</tr>
<tr>
<td>1.42</td>
<td>Initial Maintenance</td>
</tr>
<tr>
<td>1.43</td>
<td>Maintenance and Servicing after Completion of the Initial Maintenance</td>
</tr>
<tr>
<td>1.44</td>
<td>Trade Names</td>
</tr>
<tr>
<td>1.45</td>
<td>Water and Electricity for the Works</td>
</tr>
<tr>
<td>1.46</td>
<td>Protection</td>
</tr>
<tr>
<td>1.47</td>
<td>Defects After Completion</td>
</tr>
<tr>
<td>1.48</td>
<td>Damages for Delay</td>
</tr>
<tr>
<td>1.49</td>
<td>Clear Away on Completion</td>
</tr>
<tr>
<td>1.50</td>
<td>Final Account</td>
</tr>
<tr>
<td>1.51</td>
<td>Fair Wages</td>
</tr>
<tr>
<td>1.52</td>
<td>Supervision</td>
</tr>
</tbody>
</table>

(ii)
1.53 Test Certificates C-14
1.54 Labour C-14
1.55 Discount to the Employer C-14
1.56 Guarantee C-14
1.57 Direct Contracts C-14
1.58 Attendance Upon the Tradesmen C-14
1.59 Trade Union C-14
1.60 Local and other Authorities notices and fees C-14
1.61 Assignment or Subletting C-15
1.62 Partial Completion C-15
1.63 Temporary Works C-15
1.64 Patent Rights C-15
1.65 Mobilization And Demobilization C-15
1.66 Extended Preliminaries C-16
1.67 Supervision by Engineer and Site Meetings C-16
1.68 Amendment to Scope of Contract Works C-16
1.69 Contractors Obligation and Employers Obligation C-16
1.70 Appendix to Sub-Contract preliminaries and General conditions C-17
SECTION C  
SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS  

1.01 Examination of Tender Documents  
The tenderer is required to check the number of pages of this document and should he find any missing or indistinct, he must inform the Engineer at once and have the same rectified.  
All tenderers shall be deemed to have carefully examined the following:  
   a) Work detailed in the Specification and in the Contract Drawings.  
   b) The Republic of Kenya Document “General Conditions of Contract for Electrical and Mechanical Works”.  
   c) Other documents to which reference is made.  

He shall also be deemed to have included for any expenditure which may be incurred in conforming with the above items (a), (b), (c) and observe this expense as being attached to the contract placed for the whole or any part of the work.  
The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified with the Engineer before submission of his tender, as no claims for alleged deficiencies in the information given shall be considered after this date.  

1.02 Discrepancies  
The Sub-contractor shall include all work either shown on the Contract Drawings or detailed in the specification. No claim or extra cost shall be considered for works which has been shown on the drawings or in the specification alone.  
Should the drawing and the specification appear to conflict, the Sub-contractor shall query the points at the time of tendering and satisfy himself that he has included for the work intended, as no claim for extra payment on this account shall be considered after the contract is awarded.  

1.03 Conditions of Sub-Contract Agreement  
The Sub-contractor shall be required to enter into a Sub-contract with the Main Contractor.  
The Conditions of the Contract between the Main Contractor and the Sub-contractor as hereinafter defined shall be the latest edition of the Agreement and Schedule of Conditions of Kenya Association of Building and Civil Engineering Contractors as particularly modified and amended hereinafter.  
For the purpose of this contract the Agreement and Schedule of Conditions and any such modifications and amendments shall read and construed together. In any event of discrepancy the modifications and amendments shall prevail.  

1.04 Payment  
Payment will be made through certificates to the Main Contractor, unless he specifically agrees to forego this right, in which case direct payment can be made to the Sub-contractor. All payments will be less retention as specified in the Main Contract. No payment will become due until materials are delivered to site.  

1.05 Definition of Terms  
Throughout these contract documents units of measurements, terms and expressions are abbreviated and wherever used hereinafter and in all other documents they shall be interpreted as follows:
Employer: The term “Employer” shall mean The University of Kabianga, Vice Chancellor

Architect: The term “Architect” shall mean The Chief Architect, Ministry of Transport, Infrastructure Housing and Urban Development

Quantity Surveyor: The term “Quantity Surveyor” shall mean The Chief Quantity Surveyor, Ministry of Transport, Infrastructure Housing and Urban Development

Structural Engineers: The term “Structural Engineers” shall mean The Chief Structural Engineer, Ministry of Transport, Infrastructure Housing and Urban Development

Mechanical Engineer: The term “Engineer” shall mean Chief Mechanical Engineer (BS), Ministry of Transport, Infrastructure Housing and Urban Development

Electrical Engineer: The term “Engineer” shall mean Chief Electrical Engineer (BS), Ministry of Transport, Infrastructure Housing and Urban Development

Main Contractor: The term “Main Contractor” shall mean the firm or company appointed to carry out the Building Works and shall include his or their heirs, executors, assigns, administrators, successors, and duly appointed representatives.

Sub-contractor: The term “Sub-contractor” shall mean the persons or person, firm or company whose tender for this work has been accepted, and who has entered into a contract agreement with the Contractor for the execution of the Sub-contract Works, and shall include his or their heirs, executors, administrators, assigns, successors and duly appointed representatives.

Sub-contract Works: The term “Sub-contract Works” shall mean all or any portion of the work, materials and articles, whether the same are being manufactured or prepared, which are to be used in the execution of this Sub-contract and whether the same may be on site or not.

Contract Drawings: The term “Contract Drawings” shall mean those drawings required or referred to herein and forming part of the Bills of Quantities.

Working Drawings: The term “Working Drawings” shall mean those drawings required to be prepared by the Sub-contractor as hereinafter described.

Record Drawings: The term “Record Drawings” shall mean those drawings required to be prepared by the Sub-contractor showing “as installed” and other records for the Sub-contract Works.

Abbreviations:
CM shall mean Cubic Metre
SM shall mean Square Metre
LM shall mean Linear Metre
M shall mean Metre
LS shall mean Lump Sum
mm shall mean Millimetres
No. shall mean Number
Kg. shall mean Kilogramme
KEBS shall mean Kenya Bureau of Standards
BS shall mean Current standard British Standard Specification published by the British Standard Institution, 2 Park Street, London W1, England

“Ditto” shall mean the whole of the preceding description in which it occurs. Where it occurs in description of succeeding item it shall mean the same as in the first description of the series in which it occurs except as qualified in the description concerned. Where it occurs in brackets it shall mean the whole of the preceding description which is contained within the appropriate brackets.
1.06 **Site Location**

The site of the Sub-contract Works is situated at University of Kabianga (Main Campus), Kericho County. The tenderer is recommended to visit the site and shall be deemed to have satisfied himself with regard to access, possible conditions, the risk of injury or damage to property on/or adjacent to the site, and the conditions under which the sub-contract Works shall have to be carried out and no claims for extras will be considered on account of lack of knowledge in this respect.

1.07 **Duration of Sub-Contract**

The Sub-Contractor shall be required to phase his work in accordance with the Main contractor’s programme (or its revision). The programme is to be agreed with the Main contractor.

1.08 **Scope of Sub-Contract Works**

The sub-contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in satisfactory working order the complete installations specified hereinafter and/or as shown on the Contract Drawings attached hereto, including the provision of labour, transport and plant for unloading material and storage, and handling into position and fixing, also the supply of ladders, scaffolding the other mechanical devices to plant, installation, painting, testing, setting to work, the removal from site from time to time of all superfluous material and rubbish caused by the works.

The sub-contractor shall supply all accessories, whether of items or equipment supplied by the Main Contractor but to be fixed and commissioned under this Sub-contract.

1.09 **Extent of the Sub-contractor’s Duties**

At the commencement of the works, the Sub-contractor shall investigate and report to the Engineer if all materials and equipment to be used in the work and not specified as supplied by others are available locally. If these materials and equipment are not available locally, the Sub-contractor shall at this stage place orders for the materials in question and copy the orders to the Engineer. Failure to do so shall in no way relieve the Sub-contractor from supplying the specified materials and equipment in time.

Materials supplied by others for installation and/or connection by the Subcontractor shall be carefully examined in the presence of the supplier before installation and connection. Any defects noted shall immediately be reported to the Engineer.

The Sub-contractor shall be responsible for verifying all dimensions relative to his work by actual measurements taken on site.

The Sub-contractor shall mark accurately on one set of drawings and indicate all alterations and/or modifications carried out to the designed system during the construction period. This information must be made available on site for inspection by the Engineer.

1.10 **Execution of the Works**

The works shall be carried out strictly in accordance with:

a) All relevant Kenya Bureau of Standards Specifications.
b) All relevant British Standard Specifications and Codes of Practice (hereinafter referred to as B.S. and C.P. respectively).
c) This Specification.
e) The Bye-laws of the Local Authority.
f) The Architect’s and/or Engineer’s Instructions.
The Contract Drawings and Specifications to be read and construed together.

1.11 **Validity of Tender**

The tenderer shall remain valid for acceptance within 120 days from the final date of submission of the tender, and this has to be confirmed by signing the Tender Bond. The tenderer shall be exempted from this Bond if the tender was previously withdrawn in writing to the Employer before the official opening.

1.12 **Firm – Price Sub-contract**

Unless specifically stated in the documents or the invitation to tender, this is a firm-price Contract and the Sub-contractor must allow in his tender for the increase in the cost of labour and/or materials during the duration of the contract. No claims will be allowed for increased costs arising from the fluctuations in duties and/or day to day currency fluctuations. The Sub-contractor will be deemed to have allowed in his tender for any increase in the cost of materials which may arise as a result of currency fluctuation during the contract period.

1.13 **Variation**

No alteration to the Sub-contract Works shall be carried out until receipt by the Sub-contractor of written instructions from the Project Manager.

Any variation from the contract price in respect of any extra work, alteration or omission requested or sanctioned by the Architect or Engineer shall be agreed and confirmed in writing at the same time such variations are decided and shall not affect the validity of the Contract. Schedule of Unit Rates shall be used to assess the value of such variations. No allowance shall be made for loss of profit on omitted works.

Where the Architect requires additional work to be performed, the Sub-contractor, if he considers it necessary, will give notice within seven (7) days to the Main Contractor of the length of time he (the Sub-contractor) requires over and above that allotted for completion of the Sub-contract.

If the Sub-contractor fails to give such notice he will be deemed responsible for the claims arising from the delay occasioned by reason of such extension of time.

1.14 **Prime Cost and Provisional Sums**

A specialist Sub-contractor may be nominated by the Architect to supply and/or install any equipment covered by the Prime Cost or Provisional Sums contained within the Sub-contract documents.

The work covered by Prime Cost and Provisional Sums may or may not be carried out at the discretion of the Architect.

The whole or any part of these sums utilized by the Sub-contractor shall be deducted from the value of the Sub-contract price when calculating the final account.

1.15 **Bond**

The tenderer must submit with his tender the name of one Surety who must be an established Bank only who will be willing to be bound to the Main Contractor for an amount equal to 7½ % of the Sub-contract amount as Clause 31 of the Main Contract.

1.16 **Government Legislation and Regulations**

The Sub-contractor’s attention is called to the provision of the Factory Act 1972 and subsequent amendments and revisions, and allowance must be made in his tender for compliance therewith, in so far as they are applicable.

The Sub-contractor must also make himself acquainted with current legislation and any Government regulations regarding the movement, housing, security and control of labour, labour camps, passes for transport, etc.
The Sub-contractor shall allow for providing holidays and transport for work people, and for complying with Legislation, Regulations and Union Agreements.

1.17 **Import Duty and Value Added Tax**

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items of equipment, fittings and plant, whether imported or locally manufactured. The tenderer shall make full allowance in his tender for all such taxes.

1.18 **Insurance Company Fees**

Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be payable in respect of any fees imposed by Insurance Companies or statutory authorities for testing or inspection.

No allowance shall be made to the Sub-contractor with respect to fees should these have been omitted by the tenderer due to his negligence in this respect.

1.19 **Provision of Services by the Main Contractor**

In accordance with Clause 1.08 of this Specification the Main Contractor shall make the following facilities available to the Sub-contractor:

- **a)** Attendance on the Sub-contractor and the carrying out of all work affecting the structure of the building which may be necessary, including all chasing, cutting away and making good brickwork, etc., except that all plugging for fixing, fittings, machinery, fan ducting, etc., and all drilling and tapping of steel work shall be the responsibility of the Sub-contractor. Any purpose made fixing brackets shall not constitute Builder’s Work and shall be provided and installed by the Sub-contractor unless stated hereinafter otherwise.

- **b)** The provision of temporary water, lighting and power: All these services utilised shall be paid for by the Main Contractor. The Sub-contractor shall, however, allow for additional connections/extensions required for his purposes.

- **c)** Fixing of anchorage and pipe supports in the shuttering, except that all anchorage shall be supplied by the Sub-contractor who shall also supply the Main Contractor with fully dimensioned drawings detailing the exact locations.

- **d)** i) Provision of scaffolding, cranes, etc. but only in so far as it is required for the Main Contract Works. It shall be the Sub-contractor’s responsibility to liaise with the Main Contractor to ensure that there is maximum co-operation with other Sub-contractors in the use of scaffolding, cranes, etc.

  ii) Any specialist scaffolding, cranes, etc. by the Sub-contractor for his own exclusive use shall be paid for by the Sub-contractor.

1.20 **Suppliers**

The Sub-contractor shall submit names of any supplier for the materials to be incorporated, to the Engineer for approval. The information regarding the names of the suppliers may be submitted at different times, as may be convenient, but no sources of supply will be changed without prior approval.

Each supplier must be willing to admit the Engineer or his representative to his premises during working hours for the purpose of examining or obtaining samples of the materials in question.

1.21 **Samples and Materials Generally**

The Sub-contractor shall, when required, provide for approval at no extra cost, samples of all materials to be incorporated in the works. Such samples, when approved, shall be retained by the Engineer and shall form the standard for all such materials incorporated.
1.22 **Administrative Procedure and Contractual Responsibility**

Wherever within the Specification it is mentioned or implied that the Sub-contractor shall deal direct with the Employer or Engineer, it shall mean “through the Contractor” who is responsible to the Employer for the whole of the works including the Sub-contract Works.

1.23 **Bills of Quantities**

The Bills of Quantities have been prepared in accordance with the standard method of measurement of Building Works for East Africa, first Edition, Metric, 1970. All the Quantities are based on the Contract Drawings and are provisional and they shall not be held to gauge or to limit the amount or description of the work to be executed by the Sub-contractor but the value thereof shall be deducted from the Sub-contract Sum and the value of the work ordered by the Engineer and executed there under shall be measured and valued by the Engineer in accordance with the conditions of the Sub-contract.

All work liable to adjustment under this Sub-contract shall be left uncovered for a reasonable time to allow measurements needed for such adjustment to be taken by the Quantity Surveyor or Engineer. Immediately the work is ready for measuring the Sub-contractor shall give notice to the Quantity Surveyor or Engineer to carry out measurements before covering up. If the Sub-contractor shall make default in these respects he shall, if the Architect so directs, uncover the work to enable the necessary measurements to be taken and afterwards reinstate at his own expense.

1.24 **Sub-contractor’s Office in Kenya**

The Sub-contractor shall maintain (after first establishing if necessary) in Kenya an office staffed with competent Engineer Manager and such supporting technical and clerical staff as necessary to control and coordinate the execution and completion of the Sub-contract Works.

The Engineer Manager and his staff shall be empowered by the Sub-contractor to represent him at meetings and in discussions with the Main Contractor, the Engineer and other parties who may be concerned and any liaison with the Sub-contractor’s Head Office on matters relating to the design, execution and completion of the Sub-contract Works shall be effected through his office in Kenya.

It shall be the Sub-contractor’s responsibility to procure work permits, entry permits, licences, registration, etc., in respect of all expatriate staff.

The Sub-contractor shall prepare a substantial proportion of his Working Drawings at his office in Kenya. No reasons for delays in the preparation or submission for approval or otherwise of such drawings or proposals will be accepted on the grounds that the Sub-contractor’s Head Office is remote from his office in Nairobi or the site of the Sub-contract Works or otherwise.

1.25 **Builder’s Work**

All chasing, cutting away and making good will be done by the Main Contractor but the Sub-contractor shall mark out in advance and shall be responsible for accuracy of the size and position of all holes and chases required.

The Sub-contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services and equipment requiring screw or bolt fixings.

Any purpose made fixing brackets shall not constitute builder’s work and shall be provided and installed by the Sub-contractor unless stated hereinafter to the contrary.

1.26 **Structural Provision for the Works**

Preliminary major structural provision has been made for the Sub-contract Works based on outline information ascertained during the preparation of the Specification.

The preliminary major structural provision made will be deemed as adequate unless the Sub-contractor stated otherwise when submitting his tender.
Any major structural provision or alteration to major structural provisions required by the Sub-contractor shall be shown on Working Drawings to be submitted to the Engineer within 30 days of being appointed.

No requests for alterations to preliminary major structural provisions will be approved except where they are considered unavoidable by the Engineer. In no case will they be approved if building work is so far advanced as to cause additional costs or delays in the work of the Main Contractor.

1.27 **Position of Services, Plant, Equipment, Fittings and Apparatus**

The Contract Drawings give a general indication of the intended layout. The position of the equipment and apparatus, and also the exact routes of the ducts, main and distribution pipework shall be confirmed before installation is commenced. The exact siting of appliances, pipework, etc., may vary from that indicated.

The routes of services and positions of apparatus shall be determined by the approved dimensions detailed in the Working Drawings or on site by the Engineer in consultation with the Sub-contractor or the Main Contractor.

Services throughout the ducts shall be arranged to allow maximum access along the ducts and the services shall be readily accessible for maintenance. Any work which has to be re-done due to negligence in this respect shall be the Sub-contractor’s responsibility.

The Sub-contractor shall be deemed to have allowed in his Sub-contract Sum for locating terminal points of services (e.g., lighting, switches, socket outlets, lighting points, control switches, thermostats and other initiating devices, taps, stop cocks) in positions plus or minus 1.2m horizontally and vertically from the locations shown on Contract Drawings. Within these limits no variations in the Sub-contract Sum will be made unless the work has already been executed in accordance with previously approved Working Drawings and with the approval of the Engineer.

1.28 **Checking of Work**

The Sub-contractor shall satisfy himself to the correctness of the connections he makes to all items of equipment supplied under the Sub-contract agreement and equipment supplied under other contracts before it is put into operation. Details of operation, working pressures, temperatures, voltages, phases, power rating, etc., shall be confirmed to others and confirmation received before the system is first operated.

1.29 **Setting to Work and Regulating System**

The Sub-contractor shall carry out such tests of the Sub-contract Works as required by British Standard Specifications, or equal and approved codes as specified hereinafter and as customary.

No testing or commissioning shall be undertaken except in the presence of and to the satisfaction of the Engineer unless otherwise stated by him (Sub-contractor’s own preliminary and proving tests excepted).

It will be deemed that the Sub-contractor has included in the Sub-contract Sum for the costs of all fuel, power, water and the like, for testing and commissioning as required as part of the Sub-contract Works. He shall submit for approval to the Engineer a suitable programme for testing and commissioning. The Engineer and Employer shall be given ample warning in writing, as to the date on which testing and commissioning will take place.

The Sub-contractor shall commission the Sub-contract Works and provide attendance during the commissioning of all services, plant and apparatus connected under the Sub-contract Agreement or other Sub-contract Agreements, related to the project.
Each system shall be properly balanced, graded and regulated to ensure that correct distribution is achieved and where existing installations are affected, the Sub-contractor shall also regulate these systems to ensure that their performance is maintained.

The proving of any system of plant or equipment as to compliance with the Specification shall not be approved by the Engineer, except at his discretion, until tests have been carried out under operating conditions pertaining to the most onerous conditions specified except where the time taken to obtain such conditions is unreasonable or exceeds 12 months after practical completion of the Sub-contract Works.

### 1.30 Identification of Plant Components

The Sub-contractor shall supply and fix identification labels to all plant, starters, switches and items of control equipment including valves, with white traffolyte or equal labels engraved in red lettering denoting its name, function and section controlled. The labels shall be mounted on equipment and in the most convenient positions. Care shall be taken to ensure the labels can be read without difficulty. This requirement shall apply also to major components of items of control equipment.

Details of the lettering of the labels and the method of mounting or supporting shall be forwarded to the Engineer for approval prior to manufacture.

### 1.31 Contract Drawings

The Contract Drawings when read in conjunction with the text of the Specification, have been completed in such detail as was considered necessary to enable competitive tenders to be obtained for the execution and completion of the Sub-contract works.

The Contract Drawings are not intended to be Working Drawings and shall not be used unless exceptionally they are released for this purpose.

### 1.32 Working Drawings

The Sub-contractor shall prepare such Working Drawings as may be necessary. The Working Drawings shall be complete in such detail not only that the Sub-contract Works can be executed on site but also that the Engineer can approve the Sub-contractor’s proposals, detailed designs and intentions in the execution of the Sub-contract Works.

If the Sub-contractor requires any further instructions, details, Contract Drawings or information drawings to enable him to prepare his Working Drawings or proposals, the Sub-contractor shall accept at his own cost, the risk that any work, commenced or which he intends to commence at site may be rejected.

The Engineer, in giving his approval to the Working Drawings, will presume that any necessary action has been, or shall be taken by the Sub-contractor to ensure that the installations shown on the Working Drawings have been cleared with the Main Contractor and any other Sub-contractors whose installations and works might be affected.

If the Sub-contractor submits his Working Drawings to the Engineer without first liaising and obtaining clearance for his installations from the Main Contractor and other Sub-contractors whose installations and works might be affected, then he shall be liable to pay for any alterations or modification to his own, the Main Contractor’s or other Sub-contractor’s installations and works, which are incurred, notwithstanding any technical or other approval received from the Engineer.

Working Drawings to be prepared by the Sub-contractor shall include but not be restricted to the following:

- **a)** Any drawings required by the Main Contractor, or Engineer to enable structural provisions to be made including Builder’s Working Drawings or Schedules and those for the detailing of holes, fixings, foundations, cables and paperwork ducting below or above ground or in or outside or below buildings.

- **b)** General Arrangement Drawings of all plant, control boards, fittings and apparatus or any part thereof and of installation layout arrangement of such plant and apparatus.
c) Schematic Layout Drawings of services and of control equipment.
d) Layout Drawings of all embedded and non-embedded paperwork, ducts and electrical conduits.
e) Complete circuit drawings of the equipment, together with associated circuit description.
f) Such other drawings as are called for in the text of the Specification or Schedules or as the Engineer may reasonably require.

Three copies of all Working Drawings shall be submitted to the Engineer for approval. One copy of the Working Drawings submitted to the Engineer for approval shall be returned to the Sub-contractor indicating approval or amendment therein.

Six copies of the approved Working Drawings shall be given to the Main Contractor by the Sub-contractor for information and distribution to other Sub-contractors carrying out work associated with or in close proximity to or which might be affected by the Sub-contract Works.

Approved Working Drawings shall not be departed from except as may be approved or directed by the Engineer.

Approval by the Engineer of Working Drawings shall neither relieve the Sub-contractor of any of his obligations under the Sub-contract nor relieve him from correcting any errors found subsequently in the Approved Working Drawings or other Working Drawings and in the Sub-contract Works on site or elsewhere associated therewith.

The Sub-contractor shall ensure that the Working Drawings are submitted to the Architect for approval at a time not unreasonably close to the date when such approval is required. Late submission of his Working Drawings will not relieve the Sub-contractor of his obligation to complete the Sub-contract Works within the agreed Contract Period and in a manner that would receive the approval of the Architect.

1.33 Record Drawings (As Installed) and Instructions

During the execution of the Sub-contract Works the Sub-contractor shall, in a manner approved by the Engineer record on Working or other Drawings at site all information necessary for preparing Record Drawings of the installed Sub-contract Works. Marked-up Working or other Drawings and other documents shall be made available to the Engineer as he may require for inspection and checking.

Record Drawings, may, subject to the approval of the Engineer, include approved Working Drawings adjusted as necessary and certified by the Sub-contractor as a correct record of the installation of the Sub-contract Works.

They shall include but not restricted to the following drawings or information:

a) Working Drawings amended as necessary but titled “Record Drawings” and certified as a true record of the “As Installed” Sub-contract Works. Subject to the approval of the Engineer such Working Drawings as may be inappropriate may be omitted.
b) Fully dimensioned drawings of all plant and apparatus.
c) General arrangement drawings of equipment, other areas containing plant forming part of the Sub-contract Works and the like, indicating the accurate size and location of the plant and apparatus suitability cross-referenced to the drawings mentioned in (b) above and hereinafter.
d) Routes, types, sizes and arrangement of all pipework and ductwork including dates of installation of underground pipework.
e) Relay adjustment charts and manuals.
f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring including the dates of installation of buried works.
g) System schematic and trunking diagrams showing all salient information relating to control and instrumentation.
h) Grading Charts.
i) Valve schedules and locations suitability cross-referenced.
j) Wiring and piping diagrams of plant and apparatus.

k) Schematic diagrams of individual plant, apparatus and switch and control boards. These diagrams to include those peculiar to individual plant or apparatus and also those applicable to system operation as a whole.

l) Operating Instruction

Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue drawings. They shall be prepared specially for the Sub-contract Works and shall contain no spurious or irrelevant information.

Marked-up drawings of the installation of the Sub-contract Works shall be kept to date and completed by the date of practical or section completion. Two copies of the Record Drawings of Sub-contract Works and two sets of the relay adjustment and grading charts and schematic diagrams on stiff backing shall be provided not later than one month later.

The Sub-contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant rooms, pump houses, the office of the Maintenance Engineer and other places, suitable valve and instructions charts, schematic diagrams of instrumentation and of the electrical reticulation as may be requested by the Engineer providing that the charts, diagrams, etc., relate to installations forming part of the Sub-contract Works. All such charts and diagrams shall be of suitable plastic material on a stiff backing and must be approved by the Engineer before final printing.

Notwithstanding the Sub-contractor’s obligations referred to above, if the Sub-contractor fails to produce to the Engineer’s approval, either:-

   a) The Marked-up Drawings during the execution of the Sub-contract Works or
   b) The Record Drawings, etc., within one month of the Section or Practical Completion

The Engineer shall have these drawings produced by others. The cost of obtaining the necessary information and preparing such drawings, etc., will be recovered from the Sub-contractor.

1.34 Maintenance Manual

Upon Practical Completion of the Sub-contract Works, the Sub-contractor shall furnish the Engineer four copies of a Maintenance Manual relating to the installation forming part of all of the Sub-contract Works.

The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound. It may be in several volumes and shall be sub-divided into sections, each section covering one Engineering service system. It shall have a ready means of reference and a detailed index.

There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation installation where such installations are included in the Sub-contract Works.

The manual shall contain full operating and maintenance instructions for each item of equipment, plant and apparatus set out in a form dealing systematically with each system. It shall include as may be applicable to the Sub-contract Works the following and any other items listed in the text of the Specifications:

   a) System Description.
   b) Plant
   c) Valve Operation
   d) Switch Operation
   e) Procedure of Fault Finding
   f) Emergency Procedures
   g) Lubrication Requirements
   h) Maintenance and Servicing Periods and Procedures
   i) Colour Coding Legend for all Services
j) Schematic and Writing Diagrams of Plant and Apparatus
k) Record Drawings, true to scale, folded to International A4 size
l) Lists of Primary and Secondary Spares.

The manual is to be specially prepared for the Sub-contract Works and manufacturer’s standard descriptive literature and plant operating instruction cards will not be accepted for inclusion unless exceptionally approved by the Engineer. The Sub-contractor shall, however, affix such cards, if suitable, adjacent to plant and apparatus. One spare set of all such cards shall be furnished to the Engineer.

1.35 **Hand-over**

The Sub-contract Works shall be considered complete and the Maintenance and Defects Liability Period shall commence only when the Sub-contract Works and supporting services have been tested, commissioned and operated to the satisfaction of the Engineer and officially approved and accepted by the Employer, provided always that the handing over of the Sub-contract Works shall be coincident with the handing over of the Main Contract Works.

The procedure to be followed will be as follows:

a) On the completion of the Sub-contract Works to the satisfaction of the Engineer and the Employer, the Sub-contractor shall request the Engineer, at site, to arrange for handing over.
b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site.
c) The Sub-contractor shall arrange with the Engineer and Employer for a complete demonstration of each and every service to be carried out and for instruction to be given to the relevant operation staff and other representatives of the Employer.
d) In the presence of the Employer and the Engineer, Hand-over will take place, subject to Agreement of the Hand-over Certificates and associated check lists.

1.36 **Painting**

It will be deemed that the Sub-contractor allowed for all protective and finish painting in the Sub-contract Sum for the Sub-contract Works, including colour coding of service pipework to the approval of the Engineer. Any special requirements are described in the text of the Specifications.

1.37 **Spares**

The Sub-contractor shall supply and deliver such spares suitably protected and boxed to the Engineer’s approval as are called for in the Specifications or in the Price Schedules.

1.38 **Testing and Inspection – Manufactured Plant**

The Engineer reserves the right to inspect and test or witness of all manufactured plant equipment and materials.

The right of the Engineer relating to the inspection, examination and testing of plant during manufacture shall be applicable to Insurance companies and inspection authorities so nominated by the Engineer.

The Sub-contractor shall give two week’s notice to the Engineer of his intention to carry out any inspection or tests and the Engineer or his representative shall be entitled to witness such tests and inspections.

Six copies of all test certificates and performance curves shall be submitted as soon as possible after the completion of such tests, to the Engineer for his approval.

Plant or equipment which is shipped before the relevant test certificate has been approved by the Engineer shall be shipped at the Sub-contractor’s own risk and should the test certificate not be approved new tests may be ordered by the Engineer at the Sub-contractor’s expense.

The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those carried out at site.
1.39 **Testing and Inspection - Installation**

Allow for testing each section of the Sub-contract Works installation as described hereinafter to the satisfaction of the Engineer.

1.40 **Labour Camps**

The Sub-contractor shall provide the necessary temporary workshop and mess-room in position to be approved by the Architect.

The work people employed by the Sub-contractor shall occupy or be about only that part of the site necessary for the performance of the work and the Sub-contractor shall instruct his employees accordingly.

If practicable, W.C. accommodation shall be allocated for the sole use of the Sub-contractor’s workmen and the Sub-contractor will be required to keep the same clean and disinfected, to make good any damage thereto and leave in good condition.

1.41 **Storage of Materials**

Space for storage will be provided by the Main contractor but the sub-contractor will be responsible for provision of any lock-up sheds or stores required.

Nominated Sub-contractors are to be made liable for the cost of any storage accommodation provided specially for their use. No materials shall be stored or stacked on suspended slabs without the prior approval of the Project manager.

1.42 **Initial Maintenance**

The sub-contractor shall make routine maintenance once a month during the liability for the Defects Period and shall carry out all necessary adjustments and repairs, cleaning and oiling of moving parts. A monthly report of the inspection and any works done upon the installation shall be supplied to the Engineer.

The sub-contractor shall also provide a 24-hour break-down service to attend to faults on or malfunctioning of the installation between the routine visits of inspection.

The sub-contractor shall allow in the sub-contract Sum of the initial maintenance, inspection and break-down service and shall provide for all tools, instruments, plant and scaffolding and the transportation thereof, as required for the correct and full execution of these obligations and the provision, use or installation of all materials as oils, greases, sandpaper, etc., or parts which are periodically renewed such as brake linings etc., or parts which are faulty for any reason whatsoever excepting always Acts of God such as storm, tempest, flood, earthquake and civil revolt, acts of war and vandalism.

1.43 **Maintenance and Servicing After Completion of the Initial Maintenance**

The sub-contractor shall, if required, enter into a maintenance and service agreement with the employer for the installation for a period of up to five years from the day following the last day of the liability for Defects Period which offers the same facilities as specified in Clause 1.42 (Initial Maintenance).

The terms of any such agreement shall not be less beneficial to the employer than the terms of Agreements for either similar installation.

The sub-contractor shall submit with his tender for the works, where called upon a firm quotation for the maintenance and service of the installation as specified herein, which shall be based upon the present day costs and may be varied only to take into account increases in material and labour unit rate costs between the time of tendering and the signing of the formal maintenance and service agreement and which shall remain valid and open for acceptance by the Employer to and including the last day of the fifth complete calendar month following the end of the liability for Defects Period.

1.44 **Trade Names**

Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification or the Bills of Quantities, the reference is intended as a guide to the type of article or quality of material required. Alternate brands of equal and approved quality will be acceptable.
1.45 **Water and Electricity for the Works**

These will be made available by the Main Contractor. The Sub-contractor shall be liable for the cost of any water or electric current used and for any installation provided especially for their own use by the Main Contractor.

1.46 **Protection**

The sub-contractor shall adequately cover up and protect his own work to prevent injury and also to cover up and protect from damage all parts of the building or premises where work is performed by him under the Contract.

1.47 **Defects After Completion**

The defects liability period will be 6 months from the date of completion of the Main Contract as certified by the Engineer.

1.48 **Damages for Delay**

Liquidated and Ascertained damages as stated in the Main Contract Agreement will be claimed against the Main Contract for any unauthorised delay in completion. The Sub-contractor shall be held liable for the whole or a portion of these damages should he cause delay in completion.

1.49 **Clear Away on Completion**

The sub-contractor shall, upon completion of the works, at his own expense, remove and clear away all plant, equipment, rubbish and unused materials, and shall leave the whole of the works in a clean and tidy state, to the satisfaction of the Engineer. On completion, the whole of the works shall be delivered up clean, complete and perfect in every respect to the satisfaction of the Engineer.

1.50 **Final Account**

On completion of the works the sub-contractor shall agree with the Engineer the value of any variations outstanding and as soon as possible thereafter submit to the Engineer his final statement of account showing the total sum claimed sub-divided as follows:

- **Statement A** - detailing the tender amounts less the Prime Cost and Provisional Sums, included therein.
- **Statement B** - detailing all the variation orders issued on the contract.
- **Statement C** - Summarising statement A and B giving the net grand total due to the Contractor for the execution of the Contract.

1.51 **Fair Wages**

The sub-contractor shall in respect of all persons employed anywhere by him in the execution of the sub-contract, in every factory, workshop or place occupied or used by him for execution of the Contract, observe and fulfil the following conditions:

a) The sub-contractor shall pay rates of the wages and observe hours and conditions of labour not less favourable than those established for the trade or industry in the district where work is carried out.

b) In the absence of any rates of wages, hours or conditions of labour so established the sub-contractor shall pay rates and observe hours and conditions of labour are not less favourable than the general level of wages, hours and conditions observed by other employers whose general circumstances in the trade or industry in which the Contractor is engaged are similar.
1.52 **Supervision**

During the progress of the works, the Sub-contractor shall provide and keep constantly available for consultation on site an experienced English-speaking Supervisor and shall provide reasonable office facilities, attendance, etc., for the Supervisor.

In addition, during the whole of the time the works are under construction, the sub-contractor shall maintain on site one experienced foreman or charge-hand and an adequate number of fitters, etc., for the work covered by the Specification. The number of this staff shall not be reduced without the prior written approval of the Project manager or Engineer.

Any instructions given to the Supervisor on site shall be deemed to have been given to the sub-contractor.

One copy of this Specification and one copy of each of the Contract Drawings (latest issue) must be retained on site at all times, and available for reference by the Engineer or sub-contractor.

1.53 **Test Certificates**

The Sub-contractor shall provide the Engineer with three copies of all test reports or certificates that are or may be required by this Specification.

1.54 **Labour**

The Sub-contractor shall provide skilled and unskilled labour as may be necessary for completion of the contract.

1.55 **Discount to the Main Contractor**

No discount to the Main Contractor will be included in the tender for this installation.

1.56 **Guarantee**

The whole of the work will be guaranteed for a period of six months from the date of the Engineer’s certification of completion and under such guarantee the Sub-contractor shall remedy at his expense all defects in materials and apparatus due to faulty design, construction or workmanship which may develop in that period.

1.57 **Direct Contracts**

Notwithstanding the foregoing conditions, the Government reserves the right to place a “Direct Contract” for any goods or services required in the works which are covered by a P.C Sum in the Bills of Quantities and to pay for the same direct. In any such instance, profit relative to the P.C Sum in the priced Bills of Quantities will be adjusted as deserved for P.C Sum allowed.

1.58 **Attendance Upon the Tradesmen etc**

The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or other persons employed for the execution of any work not included in this contract every facility for carrying out their work and also for the use of ordinary scaffolding. The contractor however, shall not be required to erect any special scaffolding for them.

1.59 **Trade Unions**

The contractor shall recognize the freedom of his work people to be members of trade unions.

1.60 **Local and other Authorities notices and fees**

The contractor shall comply with and give all notices required by any Regulations, Act or by Law of any Local Authority or of any Public Service, Company or Authority who have any jurisdiction with regard to the works or with those systems the same are or will be connected and he shall pay and indemnify the Government against any fees or charges legally demandable under any regulation or by-law in respect of the works; provided that the said fees and charges if not expressly included in the contract sum or stated by way of provisional sum shall be added to the contract sum.
The contractor before making any variation from the contract drawings or specification necessitated by such compliance shall give the Project Manager written notice specifying and giving the reason for such variation and applying for instructions in reference thereto.

If the contractor within seven days of having applied for the same does not receive such instructions, he shall proceed with the works in conforming to the provision regulation or by-law in question and any variation thereby necessitated shall be deemed to be a variation in accordance to the conditions of contract.

1.61 Assignment or subletting
The contractor shall not without the written consent of the Project Manager assign this contract or sublet any portion of the works, provided that such consent shall not be unreasonably withheld to the prejudice of the contractor.

1.62 Partial Completion
If the Government shall take over any part or parts works, apparatus, equipment etc. then within seven days from the date on which the Government shall have taken possession of the relevant part, the Project Manager shall issue a Certificate stating his estimate of the approximate total value of the works which shall be the total value of that part and practical completion of the relevant part shall be deemed to have occurred, and the Defects Liability Period in respect of the relevant part be deemed to have commenced on the date Government shall have taken possession thereof.

The contractor shall make good any defects or other faults in the relevant part that had been deemed complete.

The contractor shall reduce the value of insurance by the full value of the relevant part

The contractor shall be paid for the part of works taken possession by the Government

1.63 Temporary Works
Where temporal works shall be deemed necessary, such as Temporary lighting, the contractor shall take precaution to prevent damage to such works.

The contractor shall include for the cost of and make necessary arrangements with the Project Manager for such temporary works. For temporary lighting, electricity shall be metered and paid for by the contract

1.64 Patent Rights
The contractor shall fully indemnify the Government of Kenya; against any action, claim or proceeding relating to infringement of any patent or design rights, and pay any royalties which may be payable in respect of any article or any part thereof, which shall have been supplied by the contractor to the Project Manager. In like manner the Government of Kenya shall fully indemnify the contractor against any such action, claim or proceedings for infringement under the works, the design thereof of which shall have been supplied by the Project Manager to the contractor, but this indemnify shall apply to the works only, and any permission or request to manufacture to the order of the Project Manager shall not relieve the contractor from liability should he manufacture for supply to other buyers.

1.65 Mobilization and Demobilization
The contractor shall mobilize labour plant and equipment to site according to his programme and schedule of work. He shall ensure optimum presence and utilization of labour, plant and equipment. He should not pay and maintain unnecessary labour force or maintain and service idle plant and equipment. Where necessary he shall demobilize and mobilize the labour, plant and equipment, as he deems fit to ensure optimum progress of the works and this shall be considered to be a continuous process as works progress. He shall make provision for this item in his tender. No claim will be entertained where the contractor has not made any provision for mobilization and demobilization of labour, plant and equipment in the preliminary bills of quantities or elsewhere in this tender.
1.66 **Extended Preliminaries**
Where it shall be necessary to extend the contract period by the Project manager the contractor shall still ensure availability on site, optimum labour, materials, plant and equipment. The contractor shall make provision for extended preliminaries, should the contract period be extended and this shall be in a form of a percentage of the total Contractor works. Where called upon in the Appendix to these Preliminaries the Contractor shall insert his percentage per month for extended preliminaries that shall form basis for compensation.

Lack of inserting the percentage shall mean that the sub-contractor has provided for this requirement elsewhere in the Bills of Quantities.

1.67 **Supervision by Engineer and Site Meetings**
A competent Project Engineer appointed by the Engineer as his representative shall supervise the Contract works. The Project Engineer shall be responsible for issuing all the site instructions in any variations to the works and these shall be delivered through the Contractor with the authority of the Project Manager. Any instructions given verbal shall be confirmed in writing.

The project engineer and (or) the Engineer shall attend management meetings arranged by the Project Manager and for which the Contractor or his representative shall also attend. For the purpose of supervising the project, provisional sums are provided to cover for transport and allowances. The Contractor shall in his tender allow for the provision of management meetings and site inspections, as instructed by the Engineer, and also profit and attendance on these funds. The funds shall be expended according to Project Manager’s instructions to the contractor.

1.68 **Amendment to Scope of Contract Works**
No amendment to scope of sub-contract works is expected and in case of amendment or modification to scope of work, these shall be communicated to all tenderers in sufficient time before the deadline of the tender submission. However during the contract period and as the works progress the Project Manager may vary the works as per conditions of contract by issuing site instructions.

No claims shall be entertained on account of variation to scope of works either to increase the works (pre-financing) or reduction of works (loss of profit—see clause 1.70)

1.69 **Contractor Obligation and Employers Obligation**
The sub-contractor will finance all activities as part of his obligation to this contract. The employer shall pay interim payment for materials and work completed on site as his obligation in this contract, as the works progresses. No claims will be entertained for pre-financing of the project by the sub-contractor, or for loss of profit (expectation loss) in case of premature termination, reduction or increase of works as the sub-contractor shall be deemed to have taken adequate measures in programming his works and expenditure and taken necessary financial precaution while executing the works. No interest shall be payable to the Contractor, except as relates to late payment as in the conditions of contract clause 23.3. The contractor shall where called upon, insert his price to compensate for any of the occurrence stated here (premature termination, reduction or increase of works), as a percentage of the contract sum in the Appendix to this section.
1. OMIT CLAUSE 1.12

2. ADD TO CLAUSE 1.17

   Prices quoted shall include 16% VAT

   In accordance with Government policy 3% Withholding Tax shall be deducted from all payments made to the sub-contractor, and the same shall subsequently be forwarded to the Kenya Revenue Authority (KRA).

3. ADD TO CLAUSE 1.40

   There is no labour camp

4. CLAUSE 1.66

   The amount or percentage that may be inserted in the bills of quantities for this item should not exceed the anticipated Liquidated damages amount for the same period.

5. MODIFY CLAUSE 1.15

   Replace “7.5%” with “5%”
SECTION D

GENERAL SPECIFICATION

FOR

MECHANICAL INSTALLATION WORKS
## SECTION D

### GENERAL MECHANICAL SPECIFICATION

<table>
<thead>
<tr>
<th>CLAUSE</th>
<th>DESCRIPTION</th>
<th>PAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td>2.01</td>
<td>GENERAL</td>
<td>D-1</td>
</tr>
<tr>
<td>2.02</td>
<td>QUALITY OF MATERIALS</td>
<td>D-1</td>
</tr>
<tr>
<td>2.03</td>
<td>REGULATIONS AND STANDARDS</td>
<td>D-1</td>
</tr>
<tr>
<td>2.04</td>
<td>ELECTRICAL REQUIREMENTS</td>
<td>D-2</td>
</tr>
<tr>
<td>2.05</td>
<td>TRANSPORT AND STORAGE</td>
<td>D-2</td>
</tr>
<tr>
<td>2.06</td>
<td>SITE SUPERVISION</td>
<td>D-3</td>
</tr>
<tr>
<td>2.07</td>
<td>INSTALLATION</td>
<td>D-3</td>
</tr>
<tr>
<td>2.08</td>
<td>TESTING</td>
<td>D-3</td>
</tr>
<tr>
<td>2.09</td>
<td>COLOUR CODING</td>
<td>D-4</td>
</tr>
<tr>
<td>2.10</td>
<td>WELDING</td>
<td>D-5</td>
</tr>
</tbody>
</table>
SECTION D

GENERAL MECHANICAL SPECIFICATION

2.01 General

This section specifies the general requirement for plant, equipment and materials forming part of the Sub-contract Works and shall apply except where specifically stated elsewhere in the Specification or on the Contract Drawings.

2.02 Quality of Materials

All plant, equipment and materials supplied as part of the Sub-contract Works shall be new and of first class commercial quality, shall be free from defects and imperfections and where indicated shall be of grades and classifications designated herein.

All products or materials not manufactured by the Sub-contractor shall be products of reputable manufacturers and so far as the provisions of the Specification is concerned shall be as if they had been manufactured by the Sub-contractor.

Materials and apparatus required for the complete installation as called for by the Specification and Contract Drawings shall be supplied by the Sub-contractor unless mention is made otherwise.

Materials and apparatus supplied by others for installation and connection by the Sub-contractor shall be carefully examined on receipt. Should any defects be noted, the Sub-contractor shall immediately notify the Engineer.

Defective equipment or that damaged in the course of installation or tests shall be replaced as required to the approval of the Engineer.

2.03 Regulations and Standards

The Sub-contract Works shall comply with the current editions of the following:

a) The Kenya Government Regulations.

b) The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the Electrical Equipment of Buildings.

c) The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides.
d) British Standard and Codes of Practice as published by the British Standards Institution (BSI)

e) The Local Council By-laws.

f) The Electricity Supply Authority By-laws.

g) Local Authority By-laws.


i) The Kenya Bureau of Standards

2.04 Electrical Requirements

Plant and equipment supplied under this Sub-contract shall be complete with all necessary motor starters, control boards, and other control apparatus. Where control panels incorporating several starters are supplied they shall be complete with a main isolator.

The supply power up to and including local isolators shall be provided and installed by the Electrical Sub-contractor. All other wiring and connections to equipment shall form part of this Sub-contract and be the responsibility of the Sub-contractor.

The Sub-contractor shall supply three copies of all schematic, cabling and wiring diagrams for the Engineer’s approval.

The starting current of all electric motors and equipment shall not exceed the maximum permissible starting currents described in the Kenya Power and Lighting Company (KPLC) By-laws.

All electrical plant and equipment supplied by the Sub-contractor shall be rated for the supply voltage and frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase.

Any equipment that is not rated for the above voltages and frequencies shall be rejected by the Engineer.

2.05 Transport and Storage

All plant and equipment shall, during transportation be suitably packed, crated and protected to minimise the possibility of damage and to prevent corrosion or other deterioration.

On arrival at site all plant and equipment shall be examined and any damage to parts and protective priming coats made good before storage or installation.
Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment do not suffer any deterioration during storage.

Prior to installation all piping and equipment shall be thoroughly cleaned.

If, in the opinion of the Engineer any equipment has deteriorated or been damaged to such an extent that it is not suitable for installation, the Sub-contractor shall replace this equipment at his own cost.

2.06 **Site Supervision**

The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at all times during normal working hours.

2.07 **Installation**

Installation of all special plant and equipment shall be carried out by the Sub-contractor under adequate supervision from skilled staff provided by the plant and equipment manufacturer or his appointed agent in accordance with the best standards of modern practice and to the relevant regulations and standards described under Clause 2.03 of this Section.

2.08 **Testing**

2.08.1 **General**

The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and General Conditions”.

2.08.2 **Material Tests**

All material for plant and equipment to be installed under this Sub-contract shall be tested, unless otherwise directed, in accordance with the relevant B.S Specification concerned.

For materials where no B.S. Specification exists, tests are to be made in accordance with the best modern commercial methods to the approval of the Engineer, having regard to the particular type of the materials concerned.

The Sub-contractor shall prepare specimens and performance tests and analyses to demonstrate conformance of the various materials with the applicable standards.

If stock material, which has not been specially manufactured for the plant and equipment specified is used, then the Sub-contractor shall submit satisfactory evidence to the Engineer that such materials conform to the requirements stated herein in which case tests of material may be partially or completely waived.
Certified mill test reports of plates, piping and other materials shall be deemed acceptable.

2.08.3 Manufactured Plant and Equipment – Work Tests

The rights of the Engineer relating to the inspection, examination and testing of plant and equipment during manufacture shall be applicable to the Insurance Companies or Inspection Authorities so nominated by the Engineer.

The Sub-contractor shall give two week’s notice to the Engineer of the manufacturer’s intention to carry out such tests and inspections.

The Engineer or his representative shall be entitled to witness such tests and inspections. The cost of such tests and inspections shall be borne by the Sub-contractor.

Six copies of all test and inspection certificates and performance graphs shall be submitted to the Engineer for his approval as soon as possible after the completion of such tests and inspections.

Plant and equipment which is shipped before the relevant test certificate has been approved by the Engineer shall be shipped at the Sub-contractor’s own risk and should the test and inspection certificates not be approved, new tests may be ordered by the Engineer at the Sub-contractor’s expense.

2.08.4 Pressure Testing

All pipework installations shall be pressure tested in accordance with the requirements of the various sections of this Specification. The installations may be tested in sections to suit the progress of the works but all tests must be carried out before the work is buried or concealed behind building finishes. All tests must be witnessed by the Engineer or his representative and the Sub-contractor shall give 48 hours notice to the Engineer of his intention to carry out such tests.

Any pipework that is buried or concealed before witnessed pressure tests have been carried out shall be exposed at the expense of the Sub-contractor and the specified tests shall then be applied.

The Sub-contractor shall prepare test certificates for signature by the Engineer and shall keep a progressive and up-to-date record of the section of the work that has been tested.

2.09 Colour Coding

Unless stated otherwise in the Particular Specification all pipework shall be colour coded in accordance with the latest edition of B.S 1710 and to the approval of the Engineer or Architect.
2.10 **Welding**

2.10.1 **Preparation**

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or machined to suit the required type of joint. The prepared surface shall be free from all visible defects such as lamination, surface imperfection due to shearing or flame cutting operation, etc., and shall be free from rust scale, grease and other foreign matter.

2.10.2 **Method**

All welding shall be carried out by the electric arc processing using covered electrodes in accordance with B.S. 639.

Gas welding may be employed in certain circumstances provided that prior approval is obtained from the Engineer.

2.10.3 **Welding Code and Construction**

All welded joints shall be carried out in accordance with the following Specifications:

a) **Pipe Welding**

All pipe welds shall be carried out in accordance with the requirements of B.S. 806.

b) **General Welding**

All welding of mild steel components other than pipework shall comply with the general requirements of B.S. 1856.

2.10.4 **Welders Qualifications**

Any welder employed on this Sub-contractor shall have passed the trade tests as laid down by the Government of Kenya.

The Engineer may require to see the appropriate certificate obtained by any welder and should it be proved that the welder does not have the necessary qualifications the Engineer may instruct the Sub-contractor to replace him by a qualified welder.
SECTION E

PARTICULAR SPECIFICATIONS
FOR
PLUMBING AND DRAINAGE
## SECTION E: PARTICULAR PLUMBING AND DRAINAGE SPECIFICATIONS

<table>
<thead>
<tr>
<th>CLAUSE No.</th>
<th>DESCRIPTION</th>
<th>PAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td>3.1</td>
<td>General…………………………………………………………...E-1</td>
<td></td>
</tr>
<tr>
<td>3.2</td>
<td>Materials and standards………………………………………………..E-1</td>
<td></td>
</tr>
<tr>
<td>3.2.1</td>
<td>Pipework and Fittings………………………………………………..E-1</td>
<td></td>
</tr>
<tr>
<td>3.2.2</td>
<td>Valves………………………………………………………………..E-3</td>
<td></td>
</tr>
<tr>
<td>3.2.3</td>
<td>Waste Fitment Traps…………………………………………………..E-4</td>
<td></td>
</tr>
<tr>
<td>3.2.4</td>
<td>Pipe Supports…………………………………………………………..E-4</td>
<td></td>
</tr>
<tr>
<td>3.2.5</td>
<td>Sanitary Appliances………………………………………………….E-6</td>
<td></td>
</tr>
<tr>
<td>3.2.6</td>
<td>Pipe Sleeves…………………………………………………………...E-6</td>
<td></td>
</tr>
<tr>
<td>3.3</td>
<td>Installation………………………………………………………………E-6</td>
<td></td>
</tr>
<tr>
<td>3.3.1</td>
<td>General………………………………………………………………E-6</td>
<td></td>
</tr>
<tr>
<td>3.3.2</td>
<td>Above Ground Installation…………………………………………E-6</td>
<td></td>
</tr>
<tr>
<td>3.4</td>
<td>Testing Inspection……………………………………………………..E-8</td>
<td></td>
</tr>
<tr>
<td>3.4.1</td>
<td>Site Tests – Pipework Systems………………………………………..E-8</td>
<td></td>
</tr>
<tr>
<td>3.4.2</td>
<td>Site Test – Performance………………………………………………E-8</td>
<td></td>
</tr>
<tr>
<td>3.5</td>
<td>Sterilization of Hot and Cold Water System………………………E-9</td>
<td></td>
</tr>
</tbody>
</table>
3.1 **GENERAL**

This section specifies the general requirements for plant, equipment and materials forming part of the plumbing and drainage installations.

3.2 **MATERIALS AND STANDARDS**

3.2.1 **Pipework and Fittings**

Pipework materials are to be used as follows:

a) **Galvanized Steel Pipework**

Galvanized steel pipe work up to 65mm nominal bore shall be manufactured in accordance with B.S. 1387 Medium Grade, with tapered pipe threads in accordance with B.S. 21. All fittings shall be malleable iron and manufactured in accordance with B.S. 143.

Pipe joints shall be screwed and socketed and sufficient coupling unions shall be allowed so that fittings can be disconnected without cutting the pipe. Running nipples and long screws shall not be permitted unless exceptionally approved by the Engineer.

Galvanized steel pipe work, 80mm nominal bore up to 150mm nominal bore shall be manufactured to comply in all respects with the specification for 65mm pipe, except that screwed and bolted flanges shall replace unions and couplings for the jointing of pipes to valves and other items of plant. All flanges shall comply with the requirements of B.S. 10 to the relevant classifications contained hereinafter under Section ‘C’ of the Specification.

Galvanizing shall be carried out in accordance with the requirements of B.S. 1387 and B.S. 143 respectively.

b) **Copper Tubing**

All copper tubing shall be manufactured in accordance with B.S. 2871 from C.160 ‘Phosphorous De-oxidized Non-Arsenical Copper’ in accordance with B.S. 1172.

Pipe joints shall be made with soldered capillary fittings and connections to equipment shall be with compression fittings manufactured in accordance with B.S. 864.
Short copper connection tubes between galvanized pipe work and sanitary fitments shall not be used because of the risk of galvanic action.

If, as may occur in certain circumstances, it is not possible to make the connection in any way than the use of copper tubing, then a brass straight connector shall be positioned between the galvanized pipe and the copper tube in order to prevent direct contact.

c) **P.V.C. (Hard) Pressure Pipes and Fittings**

All P.V.C. pipes and fittings shall be manufactured in accordance with B.S. 3505: 1968.

**Jointing**

The method of jointing to be employed shall be that of solvent welding, using the pipe and manufacturer’s approved cement. Seal ring joint shall be introduced where it is necessary to accommodate thermal expansion.

**Testing**

Pipelines shall be tested in sections under an internal water pressure normally one and a half times the maximum allowable working pressure of the class of pipe used. Testing shall be carried out as soon as practical after laying and when the pipeline is adequately anchored. Precautions shall be taken to eliminate all air from the test section and to fill the pipe slowly to avoid risk of damage due to surge.

d) **A.B.S. Waste System**

Where indicated on the Drawings and Schedules, the Sub-contractor shall supply and fix A.B.S. waste pipes and fittings.

The pipes, traps and fittings shall be in accordance with the relevant British Standards, including B.S. 3943, and fixed generally in accordance with manufacturer’s instructions and B.S. 5572: 1978.

Jointing of pipes shall be carried out by means of solvent welding, the manufacturer’s instructions and B.S. 5572: 1978.

Jointing of pipes shall be carried out by means of solvent welding. The manufacturer’s recommended method of joint preparation and fixing shall be followed.

Standard brackets, as supplied for use with this system, shall be used wherever possible. Where the building structure renders this impracticable the Sub-contractor shall provide purposes made supports, centers of which shall not exceed one meter.
Expansion joints shall be provided as indicated. Supporting brackets and pipe clips shall be fixed on each side of these joints.

e) **PVC Soil System**

The Sub-contractor shall supply and fix PVC soil pipes and fittings as indicated on the Drawings and Schedules.

Pipes and fittings shall be in accordance with relevant British Standards, including B.S. 4514 and fixed to the manufacturer’s instructions and B.S. 5572.

The soil system shall incorporate synthetic rubber gaskets as provided by the manufacturer whose fixing instructions shall be strictly adhere to.

Connections to WC pans shall be effected by the use of a WC connector, gasket and cover, fixed to suit pan outlet.

Suitable supporting brackets and pipe clips shall be provided at maximum of one metrecentres.

The Sub-contractor shall be responsible for the joint into the Gully Trap on Drain as indicated on the Drawings.

3.2.2 **Valves**

a) **Draw-off Taps and Stop Valves (Up to 50mm Nominal Bore)**

Draw-off taps and valves up to 50mm nominal bore, unless otherwise stated or specified for attachment or connection to sanitary fitment shall be manufactured in accordance with the requirements of B.S.1010.

b) **Gate Valves**

All gate valves 80mm nominal bore and above, other than those required for fitting to buried water mains shall be of cast iron construction, in accordance with the requirements of B.S. 3464. All gate valves required for fitting to buried water mains shall be of cast iron construction in accordance with the requirements of B.S.1218.

All gate valves up to and including 65mm nominal bore shall be of bronze construction in accordance with the requirements of B.S. 1952.

The pressure classification of all valves shall depend upon the pressure conditions pertaining to the site of works.
c) **Globe Valves**

All globe valves up to and including 65mm nominal bore shall be of bronze construction in accordance with the requirements of B.S.3061.

The pressure classification of all globe valves shall depend upon the pressure conditions pertaining to the site of works.

3.2.3 **Waste Fitment Traps**

a) **Standard and Deep Seal P & S Traps**

Where standard or deep seal traps are specified they shall be manufactured in suitable non-ferrous materials in accordance with the full requirements of B.S. 1184.

In certain circumstances, cast iron traps may be required for cast iron baths and in these instances bath traps shall be provided which are manufactured in accordance with the full requirements of B.S.1291.

b) **Anti-Syphon Traps**

Where anti-syphon traps are specified, these shall be similar or equal to the range of traps manufactured by Greenwood and Hughes Limited, Deacon Works Littleshampton, Sussex, England.

The trade name for traps manufactured by this company is ‘Grevak’.

3.2.4 **Pipe Supports**

a) **General**

This sub-clause deals with pipe supports securing pipes to the structure of buildings for above ground application.

The variety and type of support shall be kept to a minimum and their design shall be such as to facilitate quick and secure fixings to metal, concrete, masonry or wood.

Consideration shall be given, when designing supports, to the maintenance of desired pipe falls and the restraining of pipe movements to a longitudinal axial direction only.

The Sub-contractor shall supply and install all steelwork forming part of the pipe support assemblies and shall be responsible for making good damage to builders work associated with the pipe support installation.

The Sub-contractor shall submit all his proposals for pipe supports to the Engineer for approval before any erection works commence.
b) **Steel and Copper Pipes and Tubes**

Pipe runs shall be secured by clips connected to pipe angles, wall brackets, or trapeze type supports. ‘U’ bolts shall not be used as a substitute for pipe clips without the prior approval of the Engineer.

An approximate guide to the maximum permissible supports spacing in metres for steel and copper pipe and tube is given in the following table for horizontal runs.

<table>
<thead>
<tr>
<th>Size Nominal Bores</th>
<th>Copper Tube to B.S. 659</th>
<th>Steel Tube to B.S. 1387</th>
</tr>
</thead>
<tbody>
<tr>
<td>15mm</td>
<td>1.25m</td>
<td>2.0m</td>
</tr>
<tr>
<td>20mm</td>
<td>2.0m</td>
<td>2.5m</td>
</tr>
<tr>
<td>25mm</td>
<td>2.0m</td>
<td>2.5m</td>
</tr>
<tr>
<td>32mm</td>
<td>2.5m</td>
<td>3.0m</td>
</tr>
<tr>
<td>40mm</td>
<td>2.5m</td>
<td>3.0m</td>
</tr>
<tr>
<td>50mm</td>
<td>2.5m</td>
<td>3.0m</td>
</tr>
<tr>
<td>65mm</td>
<td>3.0m</td>
<td>3.5m</td>
</tr>
<tr>
<td>80mm</td>
<td>3.0m</td>
<td>3.5m</td>
</tr>
<tr>
<td>100mm</td>
<td>3.0m</td>
<td>4.0m</td>
</tr>
<tr>
<td>125mm</td>
<td>3.0m</td>
<td>4.5m</td>
</tr>
<tr>
<td>150mm</td>
<td>3.5m</td>
<td>4.5m</td>
</tr>
</tbody>
</table>

The support spacing for vertical runs shall not exceed one and a half times the distances given for horizontal runs.

c) **Expansion Joints and Anchors**

Where practicable, cold pipework systems shall be arranged with sufficient bends and changes of direction to absorb pipe expansion providing that the pipe stresses are contained within the working limits prescribed in the relevant B.S. specification.
Where piping anchors are supplied, they shall be fixed to the main structure only. Details of all anchor design proposals shall be submitted to the Engineer for approval before erection commences.

The Sub-contractor when arranging his piping shall ensure that no expansion movements are transmitted directly to connections and flanges on pumps or other items of plant.

The Sub-contractor shall supply flexible joints to prevent vibrations and other movements being transmitted from pumps to piping systems or vice versa.

3.2.5 **Sanitary Appliances**

All sanitary appliances supplied and installed as part of the Sub-contract works shall comply with the general requirements of B.S. Code of Practice 305 and the particular requirements of the latest B.S. Specifications.

3.2.6 **Pipe Sleeves**

Main runs of pipework are to be fitted with sleeves where they pass through walls and floors. Generally the sleeves shall be of P.V.C. except where they pass through the structure, where they shall be mild steel. The sleeves shall have 6mm – 12mm clearance all around the pipe or for insulated pipework all around the installation. The sleeve will then be packed with slag wool or similar.

3.3 **INSTALLATION**

3.3.1 **General**

Installation of all pipework, valves, fittings and equipment shall be carried out under adequate supervision from skilled staff to the relevant codes and standards as specified herein. The Sub-contractor shall be responsible to the Main Contractor for ensuring that all builders work associated with his piping installation is carried out in a satisfactory manner to the approval of the Engineer.

3.3.2 **Above Ground Installation**

a) **Water Services**

Before any joint is made, the pipes shall be hung in their supports and adjusted to ensure that the joining faces are parallel and any falls which shall be required are achieved without springing the pipe.

Where falls are not shown on the Contract Drawings or stated elsewhere in the Specification, pipework shall be installed parallel to the lines of the buildings and as close to the walls, ceilings, columns, etc., as is practicable.

All water systems shall be provided with sufficient drain points and automatic air vents to enable them to function correctly.
Valves and other user equipment shall be installed with adequate access for operation and maintenance. Where valves and other operational equipment are unavoidably installed beyond normal reach or in such position as to be difficult to reach from a small step ladder, extension spindles with floor or wall pedestals shall be provided.

Screwed piping shall be installed with sufficient number of unions to facilitate easy removal of valves and fittings, and to enable alterations of pipework to be carried out without the need to cut the pipe.

Full allowances shall be made for the expansion and contraction of pipework, precautions being taken to ensure that any force produced by the pipe movements are not transmitted to valves, equipment or plant.

All screwed joints to piping and fittings shall be made with P.T.F.E. tape.

The test pressure shall be maintained by the pump for about one hour and if there is any leakage, it shall be measured by the quantity of water pumped into the main in that time. A general leakage of 4.5 litres per 25mm of diameter, per 1.6 kilometres per 24 hours per 30 metres head, may be considered reasonable but any visible individual leak shall be repaired.

b) **Sanitary Services**

Soil, waste and vent pipe system shall be installed in accordance with the best standard of modern practice as described in B.S. 5572 to the approval of the Engineer.

The Sub-contractor shall be responsible for ensuring that all ground waste fittings are discharged to a gully trap before passing to the sewer via a manhole.

The Sub-contractor shall provide all necessary rodding and inspection facilities within the draining system in positions where easy accessibility is available.

Where a branch requires rodding facilities in a position to which normal access is unobtainable, then that branch shall be extended so as to provide a suitable purpose made rodding eye in the nearest adjacent wall or floor to which easy access is available.

The open end of each stack shall be fitted with a plastic coated or galvanised steel wire guard.

Access for rodding and testing shall be provided at the foot of each stack.

c) **Sanitary Appliances**

All sanitary appliances associated with the Sub-contract works shall be installed in accordance with the best standard of modern practice as described in C.P. 305 to the approval of the Engineer.
1.1. **TESTING AND INSPECTION**

3.4.1 **Site Tests – Pipework Systems**

a) **Above Ground Internal Water Services Installation**

All water service pipe system installed above ground shall be tested hydraulically for a period of one hour to not less than one and half times to design working pressure.

If preferred, the Sub-contractor may test the pipelines in sections. Any such section found to be satisfactory need not be the subject of a further test when system has been completed, unless specifically requested by the Engineer.

During the test, each branch and joint shall be examined carefully for leaks and any defects revealed shall be made good by the Sub-contractor and the section re-tested.

The Sub-contractor shall take all necessary precautions to prevent damage occurring to special valves and fittings during the tests. Any item damaged shall be repaired or replaced at the Sub-contractor’s expenses.

b) **Above Ground Soil Waste and Ventilation System**

All soil, waste and ventilating pipe system forming part of the above ground installation shall be given appropriate test procedures as described in B.S. 5572, 1972.

Smoke tests on above ground soil, waste and ventilating pipe system shall not be permitted.

Pressure tests shall be carried out before any work which is to be concealed is finally enclosed.

In all respects, tests shall comply with the requirements of B.S. 5572.

3.4.2 **Site Test – Performance**

Following satisfactory pressure test on the pipework system operational tests shall be carried out in accordance with the relevant B.S. Code of practice on the systems as a whole to establish that special valves, gauges, control, fittings, equipment and plant are functioning correctly to the satisfaction of the Engineer.

All hot water pipework shall be installed with pre-formed fibre glass lagging to a thickness of 25mm where the pipe runs above a false ceiling or in areas where the ambient temperature is higher than normal with the result that pipe “sweating”, due to condensation will cause nuisance.

All lagged pipes which run in a visible position after erection shall be given a canvas cover and prepared for painting as follows:
i) Apply a coating of suitable filler until the canvas weave disappears and allow to dry.

ii) Apply two coats of an approved paint and finish in suitable gloss enamel to colors approved by the Engineer.

All lagging for cold and hot water pipes erected in crawlways, ducts and above false ceiling which after erection are not visible from the corridors of rooms, shall be covered with a reinforced aluminium foil finish banded in colours to be approved by the Engineer.

In all respects, unless otherwise stated, the hot and cold water installation shall be carried out in accordance with the best standard of modern practice and described in C.P.342 and C.P.310 respectively to the approval of the Engineer.

The test pressure shall be applied by means of a manually operated test pump or, in the case of long mains or mains of large diameter, by a power driven test pump which shall not be left unattended. In either case precautions shall be taken to ensure that the required pressure is not exceeded.

Pressure gauges should be recalibrated before the tests.

The Sub-contractor shall be deemed to have included in his price for all test pumps, and other equipment required under this specification.

The test pressure shall be one and a half times the maximum working pressure except where a pipe is manufactured from a material for which the relevant B.S. specification designates a maximum test pressure.

3.5 STERILISATION OF COLD WATER SYSTEM

All water distribution system shall be thoroughly sterilized and flushed out after the completion of all tests and before being fully commissioned for handover.

The sterilization procedures shall be carried out by the Sub-contractor in accordance with the requirements of B.S. Code of Practice 301, Clause 409 and to the approval of the Engineer.
PART F

PARTICULAR SPECIFICATION FOR PORTABLE FIRE EXTINGUISHER AND BOOSTED HOSE REEL SYSTEM
PART F

PARTICULAR SPECIFICATIONS FOR PORTABLE FIRE EXTINGUISHER AND HOSE REEL INSTALLATIONS

6.1 GENERAL
The particular specification details the requirements for the supply and installation and commissioning of the Portable Fire Extinguishers and Boosted Hose Reel System. The Sub-contractor shall include for all appurtenances and appliances not necessarily called for in this specification or shown on the contract drawings but which are necessary for the completion and satisfactory functioning of the works.

If in the opinion of the Sub-contractor there is a difference between the requirements of the Specifications and the Contract Drawings, he shall clarify these differences with the Engineer before tendering.

6.2 SCOPE OF WORKS
The Sub-contractor shall supply, deliver, erect, test and commission all the portable fire extinguishers and Hose Reel which are called for in these Specifications and as shown on the Contract Drawings.

6.3 WATER/CO2 EXTINGUISHERS
These shall be 9-litre water filled CO2 cartridge operated portable fire extinguishers and shall comply with B.S. 1382: 1948 and to the requirements of B.S.4523: 1977. Unless manufactured with stainless steel, bodies shall have all internal surfaces completely coated with either a lead tin, lead alloy or zinc applied by hot dipping. There shall be no visibly uncoated areas.

The extinguishers shall be clearly marked with the following:

a) Method of operation.

b) The words ‘WATER TYPE’ (GAS PRESSURE) in prominent letters.

c) Name and address of the manufacturer or responsible vendor.

d) The nominal charge of the liquid in imperial gallons and litres.

e) The liquid level to which the extinguisher is to be charged.

f) The year of manufacture.

g) A declaration to the effect that the extinguisher has been tested to a pressure of 24.1 bar (350 psi.).

h) The number of British Standard ‘B.S’ 1382 or B.S. 5423: 1977.
6.4 **PORTABLE CARBON DIOXIDE FIRE EXTINGUISHERS**

These shall be portable carbon dioxide fire extinguishers and shall comply with B.S. 3326: 1960 and B.S. 5423: 1977.

The body of extinguisher shall be a seamless steel cylinder manufactured to one of the following British Standards; B.S. 401 or B.S. 1288.

The filling ratio shall comply with B.S. 5355 with valves fittings for compressed gas cylinders to B.S. 341. Where a hose is fitted it shall be flexible and have a minimum working pressure of 206.85 bar (3000 p.s.i.). The hose is not to be under internal pressure until the extinguisher is operated.

The nozzle shall be manufactured of brass gunmetal, aluminium or stainless steel and may be fitted with a suitable valve for temporarily stopping the discharge if such means are not incorporated in the operating head.

The discharge horn shall be designed and constructed so as to direct the discharge and limit the entrainment of air. It shall be constructed of electrically non-conductive material.

The following markings shall be applied to the extinguishers:-

a) The words “Carbon Dioxide Fire Extinguisher” and to include the appropriate nominal gas content.

b) Method of operation.

c) The words “Re-charge immediately after use”.

d) Instructions for periodic checking.

e) The number of the British Standard B.S. 3326: 1960 or B.S. 5423.

f) The manufacturers name or identification markings
The portable dry powder fire extinguishers shall comply with BS3465: 1962 and BS 5423. The body shall be constructed to steel not less than the requirements of BS 1449 or aluminium to BS 1470 : 1972 and shall be suitably protected against corrosion.

The dry powder charge shall be not-toxic and retain its free flowing properties under normal storage conditions. Any pressurizing agent used as an expellant shall be in dry state; in particular compressed air.

The discharge tube and gas tube if either is fitted shall be made of steel, brass, copper or other not less suitable material. Where a hose is provided it shall not exceed 1,000mm and shall be acid and alkali resistant. Provision shall be made for securing the nozzle when not in use.

The extinguisher shall be clearly marked with the following information

a) The word “Dry Powder Fire Extinguisher”

b) Method of operation in prominent letters.

c) The working pressure and the weight of the powder charge in Kilogramme.

d) Manufacturers name or identification mark

e) The words “RECHARGE AFTER USE” if rechargeable type.

f) Instructions to regularly check the weight of the pressure container (gas Cartridge) or inspect the pressure indicator on stored pressure types when fitted, and remedy any loss indicated by either.

g) The year of manufacture.

h) The Pressure to which the extinguisher was tested.

i) The number of this British Standard BS 3465 or BS 5423: 1977.

j) When appropriate complete instructions for charging the extinguisher shall be clearly marked on the extinguisher or otherwise be supplied with the refill.
6.6 **AIR FOAM FIRE EXTINGUISHER**

These shall be of 9 litres capacity complete with refills cartridges and wall fixing brackets and complying with B.S. 5423 with the following specifications:

- Cylinder: to B.S. 1449
- Necking: to be 76mm outside diameter steel EN 3A 2\(\frac{3}{4}\) X 8TPI female thread.
- Head cap: to be plastic moulding acetyl resin.
- CO\(_2\) Cylinder: to be 75gm P.V.C coated.
- Internal Finish: to be polythene lining on phosphate coating.
- External finish: to be phosphated - One coat primer paint and one coat stove enamel B.S. 381 C.

6.7 **FIRE BLANKET**

The fire blanket shall be made from cloth woven with pre-asbestos yarn or any other fire proof material and to measure 1800 x 1210 mm and shall be fitted with special tapes folded so as to offer instantaneous single action to release blanket from storing jacket.

6.8 **BOOSTED HOSE REEL SYSTEM**

6.8.1 **General**

The Particular Specification details the requirements for the supply, installation and commissioning of the hose reel installation. The hose reel installation shall comply in all respects to the requirements set out in C.O.P 5306 Part 1: 1976, B.S 5041 and B.S 5274. The System shall comprise of a pumped system.

6.8.2 **Hose Reel Pumps**

The fire hose reel pumps shall consist of a duplicate set of multi-line centrifugal pumps from approved manufacturers. The pumps shall be capable of delivering 0.76 lit/sec at a running pressure of 2 bars.

The pump casing shall be of cast iron construction with the impellershaft of stainless steel with mechanical seal.
6.8.3 **Control Panel**

The control panel shall be constructed of mild steel 1.0mm thick sheet, be moisture, insect and rodent proof and shall be provided complete with circuit breakers and a wiring diagram enclosed in plastic laminate.

The pump shall be controlled by a flow switch therefore, the control panel shall include the following facilities:

(a) ‘On’ push button for setting the control panel to live.
(b) Green indicator light for indicating control panel live.
(c) Duty / Stand-by pump auto change over.
(d) Duty pump run green indicator light.
(e) Stand-by pump run green indicator light.
(f) Duty pump fail red indicator light.
(g) Stand-by pump fail red indicator light.
(h) Low water condition pump cut-out with red indicator light.

The pumps are to be protected by a low level cut-out switch to prevent dry pump run when low level water conditions occur in the water storage tank.

6.8.4 **Hose Reel**

The hose reel to the installation shall consist of a recessed, swing-type hose reel as Angus Fire Armour Model III or from other approved manufacturers.

The hose reel shall comply with B.S. 5274: 1975 and B.S 3161: 1970 and is to be installed to the requirements of C.P. 5306 Part 1: 1976.

The hose reel shall be supplied and installed complete with a first-aid Non-kinking hose 30 meters long with a nylon spray / jet / shut-off nozzle fitted. A screw down chrome - plated globe valve to B.S 1010 to the inlet to the reel is to be supplied.

The orifice to the nozzle is to be not less than 4.8mm to maintain a minimum flow of 0.4 lit / sec to jet.

The hose reels shall be installed complete with electro-galvanised cabinet recessed on the wall.

The hose reels shall be installed at 1.5 metres centre above the finished floor level in locations shown in the contract drawings.
6.8.5  **Pipe Work**

The pipe work for the hose reel installation shall be galvanised wrought steel tubing heavy grade Class C to B.S 1387: 1967 with pipe threads to B.S 21. The pipe work and all associated fittings shall be in approved colour for fire fittings.

6.8.6  **Pipe Fittings**

The pipe fittings shall be wrought steel pipe fittings, welded or seamless fittings conforming to B.S. 1740 or malleable iron fittings to B.S 143.

All changes in direction will be with standard bends or long radius fittings. No elbows will be provided.

6.8.7  **Non-return Valves**

The non-return valves up to and including 80mm diameter shall be to B.S. 5153: 1974.

The valves shall be of cast iron construction with gunmetal seat and bronze hinge pin.

6.8.8  **Gate Valves**

The gate valves up to and including 80mm diameter shall be non-rising stem and wedge disc to B.S 5154: 1974 with screwed threads to B.S. 21 tapes thread

6.8.9  **Sleeves**

Where pipe work passes through walls, floors or ceilings, a sleeve shall be provided one diameter larger than the diameter of the pipe, the space between them to be packed with mineral wool, to the Engineer’s approval.

6.8.10  **Earthing**

The hose reel installation shall be electrically earthed by a direct earth connection. The installation of the earthing shall be carried out by the Electrical Sub-contractor.

6.8.11  **Finish Painting**

Upon completion of testing and commissioning the hose reel installation, the pipework shall be primed and finish painted with 2 No. coats of paints to the Engineer’s requirements.

6.8.12  **Testing and Commissioning**

The hose reel installation shall be flushed out before testing to ensure that no builder’s debris has entered the system. The installation is to be then tested to one and half times the working pressure of the installation to the approval of the Engineer. Simulated fault conditions of the pumping equipment are to be carried out before acceptance of the System by the Engineer.

6.8.13  **Instruction Period**

The Sub-contractor shall allow in his contract sum for instructing of the use of the equipment to the Client’s maintenance staff. The period of instruction may be within the contract period but may also be required after the contract period has expired.

The period of time required shall be stipulated by the Client but will not exceed two days in which time the Client’s staff shall be instructed on the operation and maintenance of the equipment.

6.8.14  **Signage-Fire Instruction/Fire Exit**
6.8.14.1 Fire Instruction Notice

Print fire instruction on the Perspex plates with White Colour
Background measuring 510mm length x 380mm width x 4mm thick as follows;

FIRE INSTRUCTION NOTICE

In the event of fire;

1. Raise the alarm by actuating the nearest alarm system point,
   Sound Siren /gong or Shout Fire

2. Attack fire using the nearest available equipment

3. Call nearest fire Brigade or Police 999 and inform your
   switchboard (PABX) Operator

4. Ensure that all personnel not involved in fire fighting evacuation
   to safety outside the building.

5. Close but DO NOT LOCK doors behind as you leave.

6. Evacuate the building using stairs or fire escapes. Do not use
   Lifts/escalators. Walk calmly. Avoid panic. Do not stop or return
   for personal belongings.

7. Assemble as per floor outside the building for roll call.

6.8.14.2 Fire Exit Sign

Print Fire Exit signs on the Perspex plate, 4mm thick, with white colour background as follows:-

1. Lettering IN RED COLOUR of not less than 50mm in height.
2. A pendant sign bearing words, FIRE EXIT and with a directional arrow.

The sign must be capable of being read from both approaches to exit and so is double sided.

6.8.14.3 Hose Reel Label

Print Fire Exit signs on the Perspex plate, 4mm thick, with white colour background as follows:-

1. Lettering IN RED COLOUR of not less than 50mm in height.
2. A pendant sign bearing words, HOSE REEL and with a directional arrow.

The sign must be capable of being read from both approaches to exit and so is double sided.
SECTION G

BILL OF QUANTITIES

AND

SCHEDULE OF UNIT RATES
# BILLS OF QUANTITIES AND SCHEDULE OF UNIT RATES

## CONTENTS

<table>
<thead>
<tr>
<th>CLAUSE No.</th>
<th>PAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td>1. GENERAL NOTES TO TENDERERS</td>
<td>G-1</td>
</tr>
<tr>
<td>2. STATEMENT OF COMPLIANCE</td>
<td>G-2</td>
</tr>
<tr>
<td>3. BILLS OF QUANTITIES</td>
<td>G-3 to G-16</td>
</tr>
<tr>
<td>4. SUMMARY PAGE</td>
<td>G-17</td>
</tr>
<tr>
<td>5. SCHEDULE OF UNIT RATES</td>
<td>G-18</td>
</tr>
</tbody>
</table>
1. The Bills of Quantities form part of the contract documents and are to be read in conjunction with the contract drawings and general specifications of materials and works.

2. The prices quoted shall be deemed to include for all obligations under the sub-contract including but not limited to supply of materials, labour, delivery to site, storage on site, installation, testing, commissioning and all taxes (including 16% VAT).

   In accordance with Government policy, the 3% Withholding Tax shall be deducted from all payments made to the Tenderer, and the same shall be forwarded to the Kenya Revenue Authority (KRA).

3. All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to have been included to another item, section or part thereof.

4. The brief description of the items given in the Bills of Quantities are for the purpose of establishing a standard to which the sub-contractor shall adhere. Otherwise alternative brands of equal and approved quality will be accepted.

   Should the sub-contractor install any material not specified here in before receiving written approval from the Project Manager, the sub-contractor shall remove the material in question and, at his own cost, install the proper material.

5. The grand total of prices in the price summary page must be carried forward to the Form of Tender for the tender to be deemed valid.
1. **Statement of Compliance**

a) I confirm compliance of all clauses of the General Conditions, General Specifications and Particular Specifications in this tender.

b) I confirm I have not made and will not make any payment to any person, which can be perceived as an inducement to win this tender.

Signed: ...........................................for and on behalf of the Tenderer

Date: .......................... 

Official Rubber Stamp: ........................................................
A) PRICING OF PRELIMINARIES ITEMS.

Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of Quantities and specification. These Bills are designated as Bill 1 in this Section. Where the sub-contractor fails to insert his price in any item he shall be deemed to have made adequate provision for this on various items in the Bills of Quantities. The preliminaries form part of this contract and together with other Bills of Quantities covers for the costs involved in complying with all the requirements for the proper execution of the whole of the works in the contract. Contractor shall include all taxes in their rates.

The Bills of Quantities are divided generally into three sections:

Preliminaries – Bill 1

Sub-contractors preliminaries are as per those described in section C – sub-contractor preliminaries and conditions of contractor. The sub-contractor shall study the conditions and make provision to cover their cost in this Bill. The number of preliminary items to be priced by the Tenderer have been limited to tangible items such as site office, temporary works and others. However the Tenderer is free to include and price any other items he deems necessary taking into consideration conditions he is likely to encounter on site.

Installation Items – Other Bills

The brief description of the items in these Bills of Quantities should in no way modify or supersede the detailed descriptions in the contract Drawings, conditions of contract and specifications.

The unit of measurements and observations are as per those described in clause 1.05 of the section C.

(c) Summary

The summary contains tabulation of the separate parts of the Bills of Quantities carried forward with provisional sum, contingencies and any prime cost sums included. The sub-contract shall insert his totals and enter his grand total tender sum in the space provided below the summary.

This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this document.
**BILL No. 1**  
**PRELIMINARIES AND GENERAL CONDITIONS**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Discrepancies clause 1.02</td>
</tr>
<tr>
<td>2</td>
<td>Conditions of sub-contract Agreement clause 1.03</td>
</tr>
<tr>
<td>3</td>
<td>Payments clause 1.04</td>
</tr>
<tr>
<td>4</td>
<td>Site location clause 1.06</td>
</tr>
<tr>
<td>5</td>
<td>Scope of Contract Works clause 1.08</td>
</tr>
<tr>
<td>6</td>
<td>Extent of the Contractor’s Duties clause 1.09</td>
</tr>
<tr>
<td>7</td>
<td>Firm price contract clause 1.12</td>
</tr>
<tr>
<td>8</td>
<td>Variation clause 1.13</td>
</tr>
<tr>
<td>9</td>
<td>Prime cost and provisional sum clause 1.14 (insert profit and attendance which is a percentage of expended PC or provisional sum.)</td>
</tr>
<tr>
<td>10</td>
<td>Bond clause 1.15</td>
</tr>
<tr>
<td>11</td>
<td>Government Legislation and Regulations clause 1.16</td>
</tr>
<tr>
<td>12</td>
<td>Import Duty and Value Added Tax clause 1.17 (Note this clause applies for materials supplied only. VAT will also be paid by the sub-contractors as allowed in the summary page)</td>
</tr>
<tr>
<td>13</td>
<td>Insurance company Fees clause 1.18</td>
</tr>
<tr>
<td>14</td>
<td>Provision of services by the Main contractor clause 1.19</td>
</tr>
<tr>
<td>15</td>
<td>Samples and Materials Generally clause 1.21</td>
</tr>
</tbody>
</table>

**SUB-TOTAL CARRIED TO PAGE G-7**
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
</tr>
</thead>
<tbody>
<tr>
<td>16</td>
<td>Supplies clause 1.20</td>
</tr>
<tr>
<td>17</td>
<td>Bills of Quantities clause 1.23</td>
</tr>
<tr>
<td>18</td>
<td>Contractor’s Office in Kenya clause 1.24</td>
</tr>
<tr>
<td>19</td>
<td>Builder’s Work clause 1.25</td>
</tr>
<tr>
<td>20</td>
<td>Setting to work and Regulating system clause 1.29</td>
</tr>
<tr>
<td>21</td>
<td>Identification of plant components clause 1.30</td>
</tr>
<tr>
<td>22</td>
<td>Working Drawings clause 1.32</td>
</tr>
<tr>
<td>23</td>
<td>Record Drawings (As Installed) and Instructions clause 1.33</td>
</tr>
<tr>
<td>24</td>
<td>Maintenance Manual clause 1.34</td>
</tr>
<tr>
<td>25</td>
<td>Hand over clause 1.35</td>
</tr>
<tr>
<td>26</td>
<td>Painting clause 1.36</td>
</tr>
<tr>
<td>27</td>
<td>Testing and Inspection – manufactured plant clause 1.38</td>
</tr>
<tr>
<td>28</td>
<td>Testing and Inspection – Installation clause 1.39</td>
</tr>
<tr>
<td>29</td>
<td>Storage of Materials clause 1.41</td>
</tr>
<tr>
<td>30</td>
<td>Initial Maintenance clause 1.42</td>
</tr>
</tbody>
</table>

**SUB-TOTAL CARRIED TO PAGE G-7**
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE (KSHS)</th>
<th>AMOUNT (KSHS)</th>
</tr>
</thead>
<tbody>
<tr>
<td>31</td>
<td>Attendance Upon Tradesmen, etc. (Insert percentage only) clause 1.58</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>32</td>
<td>Local and other Authorities notices and fees clause 1.60</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>Temporary Works clause 1.63</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>34</td>
<td>Patent Rights clause 1.64</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>Mobilization and Demobilization Clause 1.65</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>Extended Preliminaries Clause 1.66(see appendix on page C-24)</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>Supervision by Engineer and Site Meetings Clause 1.67</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>Allow for profit and Attendance for the above</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>Amendment to Scope of Sub-contract Works Clause 1.68</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>40</td>
<td>Contractor Obligation and Employers Obligation clause 1.69(see appendix page C-24)</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>41</td>
<td>Any other preliminaries;</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Subtotal above

Subtotal brought forward from page G-4

Subtotal brought forward from page G-5

TOTAL FOR SCHEDULE NO. 1: PRELIMINARIES CARRIED FORWARD TO SUMMARY PAGE G-7
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>WORK DONE</th>
<th>UNIT</th>
<th>RATE KSHS</th>
<th>AMOUNT KSHS</th>
</tr>
</thead>
<tbody>
<tr>
<td>2</td>
<td>Conditions of sub contract agreement clause 1.03</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>Extent of the contractors duties clause 1.09</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>Prime cost and provisional sum clause 1.14 (Insert profit and attendance which is a percentage of the expended)</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>Samples and materials generally clause 1.21</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>Record Drawings (As Installed) and instructions clause 1.33</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>Maintenance manual clause 1.34</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>Mobilization and demobilization clause 1.65</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Sub-total brought forward from page G-4
Sub-total brought forward from page G-5
Sub-total brought forward from page G-6
Sub-total above

TOTAL FOR PRELIMINARIES CARRIED TO SUMMARY PAGE

G-7
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td><strong>THEATRE - INTERNAL PLUMBING WORKS</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
| A    | All provisional  
Supply, deliver and install tubing and fittings and described and shown on the drawings. Bidders must allow for jointing, clipping, coupling etc necessary for the proper and satisfactory functioning of the system when pricing. |     |      |      |        |
| A1   | The following in PN 20 PPRC conforming to the current European standards for PPR installation and to the Engineers approval, pipe jointing shall be by polyfusion or use of electric coupling. |     |      |      |        |
| B    | Internal supply  
PPR Pipes  
25mm diameter supply pipe fixed on wall, duct and space | 360 | Lm   |      | Lm     |
| C    | Ditto: 32mm | 120 | No   |      | No     |
| D    | Extra over ditto for hexagonal nipple | 80  | No   |      | No     |
| E    | Ditto but bend/elbow | 120 | No   |      | No     |
| F    | Ditto adopter bend | 60  | No   |      | No     |
| G    | Ditto adopter angle | 58  | No   |      | No     |
| H    | Ditto equal “T” | 85  | No   |      | No     |
| I    | Ditto adopter “T” | 84  | No   |      | No     |
|      | Ditto sockets  
Ditto adopter socket |     |      |      |        |
<p>|      | <strong>CARRIED TO COLLECTION</strong> |     |      |      |        |</p>
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>25mm diameter supply pipe fixed on wall, duct and space</td>
</tr>
<tr>
<td>B</td>
<td>Extra over ditto for long pipe</td>
</tr>
<tr>
<td>C</td>
<td>Extra over ditto for hexagonal nipple</td>
</tr>
<tr>
<td>D</td>
<td>Ditto but bend / elbow</td>
</tr>
<tr>
<td>E</td>
<td>Ditto adoptor bend</td>
</tr>
<tr>
<td>F</td>
<td>Ditto Equal “T”</td>
</tr>
<tr>
<td>G</td>
<td>Ditto sockets</td>
</tr>
<tr>
<td>H</td>
<td>Ditto adoptor socket</td>
</tr>
<tr>
<td>I</td>
<td>Ditto back nuts</td>
</tr>
<tr>
<td>J</td>
<td>Ditto union</td>
</tr>
<tr>
<td>K</td>
<td>25mm diameter ball valve as before described</td>
</tr>
<tr>
<td>L</td>
<td>Ditto gate valve as peglar</td>
</tr>
<tr>
<td>M</td>
<td>50mm diameter supply pipe fixed on wall, duct and space</td>
</tr>
<tr>
<td>N</td>
<td>Extra over ditto hexagonal nipple</td>
</tr>
<tr>
<td>O</td>
<td>Extra over ditto for long nipple</td>
</tr>
<tr>
<td>P</td>
<td>Ditto but bend / elbow</td>
</tr>
<tr>
<td>Q</td>
<td>Ditto adoptor socket</td>
</tr>
</tbody>
</table>

**CARRIED TO COLLECTION**
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>Ditto equal “T”</td>
<td>54</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>Ditto back nut</td>
<td>42</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td>Ditto union</td>
<td>6</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>50x25mm reducer</td>
<td>8</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>E</td>
<td>50mm gate valve</td>
<td>2</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>F</td>
<td>25mm diameter distribution pipe</td>
<td>180</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>G</td>
<td>25mm diameter overflow pipe in space</td>
<td>45</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>H</td>
<td>Extra over ditto for nipple</td>
<td>15</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>I</td>
<td>Ditto backnut</td>
<td>24</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>J</td>
<td>Ditto bend “T”</td>
<td>15</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>K</td>
<td>Ditto bend / elbow</td>
<td>24</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>L</td>
<td>Ditto sockets</td>
<td>15</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>M</td>
<td>12mm tubing, 300mm long flexible connection tube including to steel tubing and fittings</td>
<td>150</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>N</td>
<td>32mm diameter high pressure ball valve with plastic float brass step and connecting to tank with union and backnut</td>
<td>11</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>O</td>
<td>2300 litres U.P.V.C cylindrical water tank as “KENTANK” or “ROTO” or any other equal and approved, including hoisting to approx 3m above ground level with and including stand of 100mmx50mm brandering</td>
<td>11</td>
<td>No</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**CARRIED TO COLLECTION**
Supply, delivery and fix the following fittings, including all jointing materials waste pipes and overflow pipes. TWords Ltd products are specified only as an indication of quality, equal and approved appliances may be supplied where trade names are mentioned the ref. No. is intended only as a guide to the type and quality of fittings.

<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>Vitreous “twyford” classic 56cm wash hand basin, complete with 2 pairs 12mm diameter Aztec pillar taps, wall support ref No. SR 1319xx AND 32mm diameter wastes chain and out - go plug</td>
<td>48</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>Ditto but corner WHB size 300x300</td>
<td>16</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td>White coloured ceramic twyfords classic English type w.c suite comprising of a 9 litre ceramic “one press touch flushing “cistern flush pipe, “p” or “S” trap and seating pan and over</td>
<td>21</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>Ditto “Asian” type ditto</td>
<td>24</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>E</td>
<td>150mm x150mm semi-recessed white flazed ceramic toilet roll holder</td>
<td>64</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>F</td>
<td>600x450x6mm thick polished plate glass mirow with bevilled and smoothened edges and drilled four times for and including fixing to plugged wall with mild steel screws and dome shaped C.P screw covers</td>
<td>67</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>G</td>
<td>5 litre ceramic as Twyford automatic – flush urinal cistern, complete with sprayer pipe, cock and all fittings fixed to wall</td>
<td>8</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CARRIED TO COLLECTION</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>ITEM</td>
<td>DESCRIPTION</td>
<td>QTY</td>
<td>UNIT</td>
<td>RATE</td>
<td>AMOUNT</td>
</tr>
<tr>
<td>------</td>
<td>------------------------------------------------------------------------------</td>
<td>-----</td>
<td>------</td>
<td>------</td>
<td>--------</td>
</tr>
<tr>
<td>A</td>
<td>Stainless steel urinal slab 1200mm long x 1500mm high</td>
<td>8</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>Stainless steel hinged grab rails of 20mm diameter, 80mm</td>
<td>8</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td>Ditto but straight grab rails, bolted to alls, 600mm</td>
<td>8</td>
<td>Item</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>Allow for flushing and commissioning to the approval of the P.m</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**KITCHEN SINK**

**DOUBLE BOWL, DOUBLE DRAINAGE**

KITCHEN SINK

Double bowl, double drainage stainless steel kitchen sink with standby size 2800 x 600mm as manufactured by risk or equal but approved. The bowl size to be 430 x 420 x 300mm deep complete with chrome plated 40mm waste fittings, plugs, chain strays, overflow 1NO 15mm diameter chrome plated bib tap as cobra model, heavy duty plastic bottle trap with 75mm deep seal and chain waste fitting

<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td>1</td>
<td>NO</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**TOTAL CARRIED TO COLLECTION**

**COLLECTION**

Brought forward from pg PW/1

“ “ “pg PW/2

“ “ “pg PW/3

“ “ “pg PW/4

“ “ “pg From above

**TOTAL FOR INTERNAL PLUMBING WORKS CARRIED TO SUMMARY**
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>40mm diameter waste pipes fixed to wall / slab</td>
<td>220</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>50mm ditto</td>
<td>180</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Extra over ditto for</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td>40mm diameter “T” with inspection eye</td>
<td>80</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>Ditto access plug</td>
<td>80</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>E</td>
<td>Ditto bends</td>
<td>54</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>F</td>
<td>Ditto 45 degree bend</td>
<td>50</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>G</td>
<td>40mm diameter bottle trap</td>
<td>72</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>H</td>
<td>Extra over for 50mm diameter “T”</td>
<td>32</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>I</td>
<td>Ditto plugs</td>
<td>24</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>J</td>
<td>Ditto bend</td>
<td>24</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>UPVC &amp; mu PVC pipe works</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>K</td>
<td>10mm heavy duty golden brown pipe glass</td>
<td>280</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>L</td>
<td>Ditto 45 degrees bend</td>
<td>30</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>M</td>
<td>Ditto equal “T”</td>
<td>140</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>N</td>
<td>Ditto plug</td>
<td>35</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>O</td>
<td>Ditto bend</td>
<td>120</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>P</td>
<td>Ditto 100x50 boss connector</td>
<td>64</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>S</td>
<td>Ditto 100x40 boss connector</td>
<td>64</td>
<td>No</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**INTERNAL DRAINAGE**

High grade soil, waste and vent pipes as “key terrain” P.V.C soil, waste and vent pipes including coupling and all fixing brackets. To nearest manhole.
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>100mm diameter gulley trap complete with cover</td>
<td>4</td>
<td>NO</td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>10mm ditto vent cowl</td>
<td>2</td>
<td>NO</td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td>Ditto weathering slat</td>
<td>2</td>
<td>NO</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>Ditto weathering apron</td>
<td>2</td>
<td>NO</td>
<td></td>
<td></td>
</tr>
<tr>
<td>E</td>
<td>100mm diameter C.I floor trap with grating</td>
<td>60</td>
<td>NO</td>
<td></td>
<td></td>
</tr>
<tr>
<td>F</td>
<td>50mm diameter ditto</td>
<td>20</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>G</td>
<td>Allow for testing the plumbing and sterilization works to the approval of the project manager</td>
<td></td>
<td></td>
<td>Item</td>
<td>3,000.00</td>
</tr>
</tbody>
</table>

Carried to collection

COLLECTION

Brought forward from pg PW/6

“ “ “ above

TOTAL FOR INTERNAL CARRIED TO SUMMARY

PW/7
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>Excavate trench for water pipes average 600mm deep and cut away</td>
<td>50</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>Ditto not 600 but not exceeding 900mm deep</td>
<td>100</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td>Return fill in and consolidate selected excavated soils</td>
<td>85</td>
<td>Cm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>32mm Gms class “B” tubing in trench</td>
<td>0</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>E</td>
<td>PPR Pipe 50mm internal tubing diameter</td>
<td>150</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>F</td>
<td>Extra over ditto or sockets</td>
<td>33</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>G</td>
<td>Ditto bend</td>
<td>20</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>H</td>
<td>Ditto union</td>
<td>3</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>I</td>
<td>Ditto hexagonal nipple</td>
<td>4</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>J</td>
<td>Ditto equal “T”</td>
<td>1</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>K</td>
<td>Ditto long nipple</td>
<td>1</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>L</td>
<td>32mm diameter Gate valve as peglar</td>
<td>9</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>M</td>
<td>75mm diameter class “B” casing pipe</td>
<td>16</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**TOTAL FOR WATER RETICULATION CARRIED TO SUMMARY**
<table>
<thead>
<tr>
<th></th>
<th>Description</th>
<th>QTY</th>
<th>Unit</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>9 litre capacity water /CO2 propellant fire extinguisher to B.S 5423</td>
<td>5</td>
<td>No</td>
</tr>
<tr>
<td>B</td>
<td>5kg portable CO2 fire extinguisher to B.S 5045</td>
<td>5</td>
<td>No</td>
</tr>
<tr>
<td>C</td>
<td>9Kg dry chemical powder fire extinguisher to B.S 5423</td>
<td>5</td>
<td>No</td>
</tr>
<tr>
<td>D</td>
<td>1200x1200mm woven glass fibre blanket with 0.025 wmk thermal conductivity</td>
<td>5</td>
<td>No</td>
</tr>
<tr>
<td>E</td>
<td>Swinging type hose reel complete with 30m x19mm hose tubing spray nozzle and valve</td>
<td>14</td>
<td>No</td>
</tr>
<tr>
<td>F</td>
<td>PKM 80/11.0 HP, 70M max head 60lits / min “pedrollo” booster pump for hose pump</td>
<td>2</td>
<td>No</td>
</tr>
<tr>
<td>G</td>
<td>50mm diameter class “B” G.I</td>
<td>92</td>
<td>Lm</td>
</tr>
<tr>
<td>H</td>
<td>Ditto but 32mm ditto</td>
<td>50</td>
<td>Lm</td>
</tr>
<tr>
<td>I</td>
<td>Extra – over ditto for 50mm diameter nipple</td>
<td>2</td>
<td>No</td>
</tr>
<tr>
<td>J</td>
<td>Ditto union</td>
<td>2</td>
<td>No</td>
</tr>
<tr>
<td>K</td>
<td>Ditto socket</td>
<td>12</td>
<td>No</td>
</tr>
<tr>
<td>L</td>
<td>Ditto bend</td>
<td>8</td>
<td>No</td>
</tr>
<tr>
<td>M</td>
<td>Ditto backnuts</td>
<td>4</td>
<td>No</td>
</tr>
<tr>
<td>N</td>
<td>Ditto equal “I”</td>
<td>4</td>
<td>No</td>
</tr>
<tr>
<td>O</td>
<td>Ditto hexagonal nipple</td>
<td>2</td>
<td>No</td>
</tr>
<tr>
<td>Q</td>
<td>50mm gate valve as peglar</td>
<td>1</td>
<td>No</td>
</tr>
</tbody>
</table>

Carried to collection
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>50 x 32mm reducer</td>
<td>No</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>A1</td>
<td>50 x 25mm reducer</td>
<td>No</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>32mm x 25 reducer</td>
<td>No</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td>Extra – over ditto for 32mm diameter</td>
<td>No</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Hexagonal nipple</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>Ditto union</td>
<td>No</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>E</td>
<td>Ditto bend</td>
<td>No</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>F</td>
<td>Ditto equal &quot;T&quot;</td>
<td>No</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>G</td>
<td>Ditto plugs</td>
<td>No</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>H</td>
<td>32mm diameter gate valve as &quot;peglar&quot; or any other equal and approved</td>
<td>No</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>I</td>
<td>Supply and fix kitchen sink stainless steel SBDD</td>
<td>No</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>Carried to collection</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>COLLECTION</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Brought forward from pg PW/9</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>&quot; &quot; &quot; above</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>TOTAL FOR FIRE FIGHTING CARRIED TO SUMMARY</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>ITEM</td>
<td>DESCRIPTION</td>
<td>QTY</td>
<td>UNIT</td>
<td>RATE</td>
<td>AMOUNT</td>
</tr>
<tr>
<td>------</td>
<td>------------------------------------------------------------------------------</td>
<td>-----</td>
<td>------</td>
<td>------</td>
<td>--------</td>
</tr>
<tr>
<td></td>
<td>Foul Drainage</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>High grade soil, waste and vent pipes as “key terrain”</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>P.V.C soil waste and vent pipes including coupling and all fixing brackets.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>To nearest manhole</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>A</td>
<td>Excavate trench for 200mm diameter drain pipe not exceeding 1.5m deep and</td>
<td>58</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>average 750mm deep including fitting in, compacting grading bottom and</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>disposing surplus soil</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>U.P.V.C pipes class 41</td>
<td>58</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>100mm diameter high grade U.P.V.C golden brown pipe and fittings, laying</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>and jointing in trench including backfilling</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td>Extra over ditto for equal “T”</td>
<td>2</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>Ditto bend</td>
<td>2</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>E</td>
<td>Ditto but with inspection</td>
<td>2</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>Total for Foul Drainage carried to Summary</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

PW/11
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>CIVIL WORKS</td>
</tr>
<tr>
<td></td>
<td>Excavate trench for 160mm diameter upvc pipe back fill after laying of pipes and cart away Depth to invert n.e 1500mm</td>
</tr>
<tr>
<td>B</td>
<td>Extra over all excavation items for excavation in rock class II</td>
</tr>
<tr>
<td>C</td>
<td>PIPE LAYING</td>
</tr>
<tr>
<td></td>
<td>Provide lay and joint 160mm diameter UPVC pipe class 41 to B.S 4660 on compacted murram bedding Provide placed compacted murram in 150mm bed and haunch type E to UPVC soil pipes as pipes as specified</td>
</tr>
<tr>
<td>D</td>
<td>MANHOLES</td>
</tr>
<tr>
<td></td>
<td>Excavate in pit for rectangular manhole type class C return fill and ram selected approved material after construction of manholes and cart away surplus excavated materials depth provide 50mm</td>
</tr>
<tr>
<td>E</td>
<td>Concrete class P(mixed 1:4:6)</td>
</tr>
<tr>
<td></td>
<td>Provide all materials mixed and placed 50mm thick concrete as binding for manhole</td>
</tr>
<tr>
<td>F</td>
<td>Vibrate concrete class 15(mix 1:3:6)</td>
</tr>
<tr>
<td></td>
<td>Ditto but 150mm thick base slab for manhole</td>
</tr>
<tr>
<td>G</td>
<td>Vibrate reinforced concrete class 20/20 mix(1:2:4)</td>
</tr>
<tr>
<td></td>
<td>Provide all materials mix and place 150mm thick concrete class 20 as cover manhole</td>
</tr>
<tr>
<td>H</td>
<td>Vibrate concrete class 20(1:2:4)</td>
</tr>
<tr>
<td></td>
<td>Provide all materials mix place concrete class 20 as benching for 160mm diameter pipe include for forming the main and branch channels as well as finishing benching to falls and binding in pipes</td>
</tr>
<tr>
<td></td>
<td>TOTAL CARRIED TO COLLECTION</td>
</tr>
</tbody>
</table>

CW/1
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
</table>
| A     | WALLING  
Provide, lay and joint 200mm thick natural stone walling  
Mild steel reinforcement bars for to B.S 4449                                                                                               | 31  | SM   |      |        |
| B     | 8mm diameter bars for cover slab  
STEP IRON                                                                                                                                          | 120 | KG   |      |        |
| C     | Provide and fix bituminous coated cast iron steps  
RENDERING                                                                                                                                         | 40  | NO   |      |        |
| D     | Provide 12mm thick water proof cement and sand(mix 1:3) steel float finishing rendering to walls                                                                 | 31  | SM   |      |        |
| E     | Ditto but to cover slab  
C.I MANHOLE COVER AND FRAME TO B.S 497 to B.S 5556                                                                                         | 6   | SM   |      |        |
| F     | Provide and fix 600 x 450mm medium duty C.I manhole and frame and grease                                                                        | 10  | NO   |      |        |
| G     | Allow testing of the sewer line to the satisfaction of the engineer                                                                           |     | ITEM |      |        |

**TOTAL CARRIED TO COLLECTION**
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>PPR PIPES</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>20mm internal diameter</td>
<td>230</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td>Extra over for hexagonal nipples</td>
<td>110</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>Bend elbow</td>
<td>110</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>E</td>
<td>Adaptor bend</td>
<td>88</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>F</td>
<td>Adaptor angle</td>
<td>80</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>G</td>
<td>Equal T</td>
<td>80</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>H</td>
<td>Adaptor T</td>
<td>80</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>I</td>
<td>Sockets</td>
<td>80</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>J</td>
<td>Adequate sockets</td>
<td>80</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>K</td>
<td>750mm Grey pipe</td>
<td>160</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>L</td>
<td>50mm floor trap complete with grading</td>
<td>8</td>
<td>No</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**WATER SUPPLY**

**Drainage pipe**

**Floor trap**

**CARRIED TO COLLECTION**

**COLLECTION**

BBROUGHT FORWARD CW/1
BBROUGHT FORWARD FROM PAGE CW/2
BBROUGHT FROM ABOVE

**TOTAL CARRIED TO COLLECTION**
SUB-TOTAL FOR PROPOSED CONSTRUCTION OF LECTURE THEATER PHASE 4-
PLUMBING, DRAINAGE, CIVIL WORKS AND FIRE FIGHTING EQUIPMENTS

<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>TOTAL FOR PRELIMINARIES</td>
<td></td>
<td></td>
</tr>
<tr>
<td>INTERNAL PLUMBING WORKS</td>
<td>PW/5</td>
<td></td>
</tr>
<tr>
<td>INTERNAL DRAINAGE</td>
<td>PW/7</td>
<td></td>
</tr>
<tr>
<td>WATER RETICULATION</td>
<td>PW/8</td>
<td></td>
</tr>
<tr>
<td>FIRE FIGHTING EQUIPMENTS</td>
<td>PW/10</td>
<td></td>
</tr>
<tr>
<td>FOUL DRAINAGE</td>
<td>PW/11</td>
<td></td>
</tr>
<tr>
<td>CIVIL WORKS</td>
<td>CW/3</td>
<td></td>
</tr>
</tbody>
</table>

| TOTAL                         |                                         |        |
SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF PLUMBING, DRAINAGE, GAS INSTALLATION FOR LECTURE THEATER 4 (LABORATORY)

<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>Floor mounted combination unit of drench shower and eyewash with stainless steel bowl c/w foot pedal (model ECB 1002255, GIC 1002255)</td>
<td>4</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>Rectangular MS 505 lab sinks</td>
<td>36</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td>MV 88 ANT-VAC BOTTLE TRAPS</td>
<td>36</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>Laboratory water taps PN 106</td>
<td>36</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>E</td>
<td>3 WAY BENCH GAS VALVE (OM030-NG)</td>
<td>6</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>F</td>
<td>Allow 1000mm long 12mm diameter (copper timber and nuts or equivalent and approved)</td>
<td>36</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>G</td>
<td>L.P GAS PRESSURE GAUGE</td>
<td>2</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>H</td>
<td>50mm diameter gms manifold pipe with 3No branches tapping to gas cylinder complete with mounting plugs</td>
<td>1</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>I</td>
<td>6/8 dia copper tubing</td>
<td>120</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>J</td>
<td>8/10 ditto supply 10/12 ditto</td>
<td>220</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>K</td>
<td>Extra over copper tubing for the following fittings</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>L</td>
<td>6/8mm diameter brass equal tee</td>
<td>44</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>M</td>
<td>8/10mm ditto</td>
<td>20</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>N</td>
<td>10/12 mm ditto</td>
<td>0</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>O</td>
<td>8/10x6/8mm diameter brass unequal tee</td>
<td>44</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>P</td>
<td>10/12 x8/10 ditto</td>
<td>0</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Q</td>
<td>8/10 x6/8mm diameter reducers</td>
<td>44</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>R</td>
<td>Gas valve</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>S</td>
<td>6/8mm diameter approved quarter turn lever ball to B.S S154 and joint copper</td>
<td>67</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>T</td>
<td>Pressure regulator</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>U</td>
<td>15mm dia. first stage gas pressure regulator as Rego 2403 V.9c/w connections and brackets for 3 No. Gas cylinder tanks</td>
<td>1</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>V</td>
<td>15mm dia second stage gas regulator as Rego 2503 B for the supply</td>
<td>3</td>
<td>No</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

TOTAL CARRIED TO COLLECTION
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>QTY</th>
<th>UNIT</th>
<th>RATE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td><strong>Sleeve</strong>&lt;br&gt;All copper tubing ‘s to be in sleeves of 50mm medium gauge PVC pipes under floor slabs</td>
<td>180</td>
<td>Lm</td>
<td></td>
<td></td>
</tr>
<tr>
<td>B</td>
<td><strong>Gas outlet(trap)</strong>&lt;br&gt;Low pressure LP gas outlet with safety drop lever to prevent accidental ‘‘turn on 2 cfm at 2 PS 4mm outlet and ¼ ‘‘ BSP tall with back nut. The outlet shall be a 3 way bench mounted with 3 No. cock space at 60 degree angle model OM 030-NG Ditto 2 way</td>
<td>67</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>C</td>
<td><strong>Bunsen burner</strong>&lt;br&gt;Bunsen burner to use LP gas with 9mm outside diameter rifled gas inlet tube and air regulator over all height 120mm and burner tube of 13mm outside diameter. The burner shall be a PARCO LTD Ref BYB-045 R or equal and approved.</td>
<td>50</td>
<td>No</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D</td>
<td>12mm diameter 600mm long gas hose pipe to fit&lt;br&gt;Testing and commissioning</td>
<td>50</td>
<td>item</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**TOTAL COLLECTION TO BELOW**

**COLLECTION**<br>BROUGH FROM PAGE GW/1<br>BROUGH FROM ABOVE

**SUB-TOTAL FOR GAS INSTALLATION**

**TOTAL CARRIED TO SUMMARY**

GW/2
GRAND TOTAL FOR PROPOSED CONSTRUCTION OF LECTURE THEATER PHASE 4-
PLUMBING, DRAINAGE, CIVIL WORKS, FIRE FIGHTING EQUIPMENTS AND GAS INSTALLATION.

<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>TOTAL FOR PROPOSED CONSTRUCTION OF LECTURE THEATER PHASE 4- PLUMBING, DRAINAGE, CIVIL WORKS AND FIRE FIGHTING EQUIPMENTS FROM PAGE C/W4</td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>GAS INSTALLATION</td>
<td>PAGE GW/2</td>
</tr>
<tr>
<td>C</td>
<td>ALLOW KSHS 2,000,000 (TWO MILLION) FOR 2NO. FUME CHAMBERS</td>
<td>2,000,000.00</td>
</tr>
<tr>
<td></td>
<td>ALLOW KSHS 2,000,000 (TWO MILLION) FOR INSTALLATION, TESTING FOR GAS CYLINDER COMPLETE WITH GAS AS PER CLIENT DIRECTION</td>
<td>2,000,000.00</td>
</tr>
<tr>
<td></td>
<td>ALLOW KSH 500,000 (FIVE HUNDRED THOUSAND) FOR CONTINGENCIES</td>
<td>500,000.00</td>
</tr>
<tr>
<td></td>
<td>GRAND SUMMARY TAKEN TO THE FORM OF TENDER</td>
<td></td>
</tr>
</tbody>
</table>

GW/3
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>AMOUNT(KSH)</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>Total for preliminaries brought forward from page G-7</td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>Total for Plumbing and drainage works brought forward from page G-16</td>
<td></td>
</tr>
</tbody>
</table>

**TOTAL CARRIED TO FORM OF TENDER**

Amount in Words: ........................................................................................................

Tenderer’s Name and Stamp: .........................................................................................

Signature: ................................ Date: ..................................................

PIN NO. ............................... VAT CERTIFICATE NO.................................
(Attach Copy) (Attach Copy)

Witness: ................................ Address: ....................................................

Signature: ............................ Date: ..................................................

GS/1
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>UNIT</th>
<th>RATE (KShs)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Plastic water storage tank 5000 litres capacity</td>
<td>No.</td>
<td></td>
</tr>
<tr>
<td>2.</td>
<td>75mm PPR (oxystable) pipe</td>
<td>LM</td>
<td></td>
</tr>
<tr>
<td>3.</td>
<td>63mm –ditto-</td>
<td>LM</td>
<td></td>
</tr>
<tr>
<td>4.</td>
<td>40mm –ditto-</td>
<td>LM</td>
<td></td>
</tr>
<tr>
<td>5.</td>
<td>Standard 1mx1mx 6mm thick pressed steel tank plates</td>
<td>No.</td>
<td></td>
</tr>
<tr>
<td>6.</td>
<td>50 mm gate valve (pegler)</td>
<td>No.</td>
<td></td>
</tr>
<tr>
<td>7.</td>
<td>Close coupled water closet, white</td>
<td>No.</td>
<td></td>
</tr>
<tr>
<td>8.</td>
<td>Excavation of rock material not exceeding 1000mm deep and average of 750mm</td>
<td>No.</td>
<td></td>
</tr>
<tr>
<td>9.</td>
<td>Countertop ‘Duravit Caro’ wash hand basin</td>
<td>LM</td>
<td></td>
</tr>
<tr>
<td>10.</td>
<td>Towel disposal unit</td>
<td>No.</td>
<td></td>
</tr>
<tr>
<td>11.</td>
<td>Tissue dispenser</td>
<td>No.</td>
<td></td>
</tr>
<tr>
<td>12.</td>
<td>Instant shower fitting</td>
<td>No.</td>
<td></td>
</tr>
</tbody>
</table>
**SECTION H:**

TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED

**CONTENTS**

<table>
<thead>
<tr>
<th>CLAUSE No.</th>
<th>DESCRIPTION</th>
<th>PAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>GENERAL NOTES TO THE TENDERER</td>
<td>H-1</td>
</tr>
<tr>
<td>2.</td>
<td>TECHNICAL SCHEDULE</td>
<td>H-2</td>
</tr>
<tr>
<td>3.</td>
<td>TECHNICAL DATA</td>
<td>H-3 to H-4</td>
</tr>
</tbody>
</table>
1. **General Notes to the Tenderer**

1.1 The tenderer shall submit technical schedules for all materials and equipment upon which he has based his tender sum.

1.2 The tenderer shall also submit separate comprehensive descriptive and performance details for all plant apparatus and fittings described in the technical schedules. Manufacturer’s literature shall be accepted. Failure to comply with this may have his tender disqualified.

1.3 Completion of the technical schedule shall not relieve the Contractor from complying with the requirements of the specifications except as may be approved by the Engineer.
The tenderer must complete in full the technical schedule. Apart from the information required in the technical schedule, the tenderer **MUST SUBMIT** comprehensive manufacturer’s technical brochures and performance details for all items listed in this schedule (fill forms attached).

<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>MANUFACTURER</th>
<th>COUNTRY OF ORIGIN</th>
<th>REMARKS (Catalogue No. etc.)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Water Closet-SQUATTING</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2.</td>
<td>Kitchen sink</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3.</td>
<td>Toilet roll holder</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4.</td>
<td>Grab bar</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5.</td>
<td>Swing up bar</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6.</td>
<td>Urinal Slab</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7.</td>
<td>Shower fitting</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8.</td>
<td>Robe hook</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9.</td>
<td>Mirrors</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10.</td>
<td>Towel rail</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>11.</td>
<td>Water/CO2 extinguisher</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>12.</td>
<td>CO2 fire extinguisher</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>13.</td>
<td>GMS pipe</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>14.</td>
<td>Infrared control valves for WC</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>15.</td>
<td>Portable fire extinguisher</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>16.</td>
<td>Gate Valves</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>17.</td>
<td>Wash hand basin</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>18.</td>
<td>GMS Pipes and fittings</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>19.</td>
<td>Soap dispenser</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>20.</td>
<td>Hand drier</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**SECTION I:**

DRAWING SCHEDULE

**CONTENTS**

<table>
<thead>
<tr>
<th>CLAUSE No.</th>
<th>PAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td>1. DRAWING SCHEDULE</td>
<td>I-1</td>
</tr>
</tbody>
</table>
As shall be provided during project implementation.
SECTION J:

STANDARD FORMS

NOTE:

ALL FORMS IN THIS SECTION MUST BE FILLED AS THEY SHALL BE PART OF THE EVALUATION CRITERIA
STANDARD FORMS

CONTENTS

<table>
<thead>
<tr>
<th>FORM</th>
<th>PAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td>1. PERFORMANCE BANK GUARANTEE</td>
<td>J-1</td>
</tr>
<tr>
<td>2. TENDER QUESTIONNAIRE</td>
<td>J-2</td>
</tr>
<tr>
<td>3. CONFIDENTIAL BUSINESS QUESTIONNAIRE</td>
<td>J-3 to J-4</td>
</tr>
<tr>
<td>4. KEY PERSONNEL</td>
<td>J-5</td>
</tr>
<tr>
<td>5. CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS..</td>
<td>J-6</td>
</tr>
<tr>
<td>6. SCHEDULE OF ON-GOING PROJECTS</td>
<td>J-7</td>
</tr>
<tr>
<td>7. FINANCIAL REPORTS FOR THE LAST FIVE YEARS</td>
<td>J-8</td>
</tr>
<tr>
<td>8. EVIDENCE OF FINANCIAL RESOURCES</td>
<td>J-9</td>
</tr>
<tr>
<td>9. NAME OF THE BANKERS</td>
<td>J-10</td>
</tr>
<tr>
<td>10. DETAILS OF LITIGATIONS OR ARBITRATION PROCEEDINGS</td>
<td>J-11</td>
</tr>
<tr>
<td>11. SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED FOR CARRYING OUT THE WORKS</td>
<td>J-12</td>
</tr>
</tbody>
</table>
To:
Vice Chancellor
University of Kabianga
P.O. Box 2030-20200
KERICHO

Dear Sir,

WHEREAS ...........................................(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. .................................... dated ................. to execute .......................................................... (Hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of:
Kshs. ...........................................(amount of Guarantee in figures)
Kenya Shillings ..........................................................
...........................................................(amount of Guarantee in words),
and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of Kenya Shillings ..........................
...........................................................(amount of Guarantee in words) as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR ............................

Name of Bank .................................................................

Address .................................................................

Date .................................................................
TENDER QUESTIONNAIRE

Please fill in block letters.

1. Full names of Tenderer:

.................................................................................................................................

2. Full address of Tenderer to which tender correspondence is to be sent (unless an agent has been appointed below):

.................................................................................................................................

3. Telephone number(s) of Tenderer:

.................................................................................................................................

4. Telex/Fax Address of Tenderer:

.................................................................................................................................

5. Name of Tenderer’s representative to be contacted on matters of the tender during the tender period:

.................................................................................................................................

6. Details of Tenderer’s nominated agent (if any) to receive tender notices. This is essential if the Tenderer does not have his registered address in Kenya (name, address, telephone, telex):

.................................................................................................................................

.................................................................................................................................

_____________________
Signature of Tenderer
CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2(c) and (2d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

**Part 1 – General**

Business Name .................................................................

Location of business premises: Country/Town.........................

Plot No.................................. Street/Road .............................

Postal Address.............................. Tel No..............................

Nature of Business..............................................................

Current Trade Licence No......................... Expiring date ............

Maximum value of business which you can handle at any time:
Kenya Shillings.................................................................

Name of your bankers..........................................................

Branch.................................................................

**Part 2 (a) – Sole Proprietor**

Your name in full................................................. Age.....................

Nationality........................................ Country of Origin............

Citizenship details ..........................................................

**Part 2 (b) – Partnership**

Give details of partners as follows:

<table>
<thead>
<tr>
<th>Name in full</th>
<th>Nationality</th>
<th>Citizenship Details</th>
<th>Shares</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4.</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
Part 2(c) – Registered Company

Private or Public .................................................................

State the nominal and issued capita of the company:

Nominal KShs. .........................

Issued KShs. .........................

Give details of all directors as follows:

<table>
<thead>
<tr>
<th>Name in full</th>
<th>Nationality</th>
<th>Citizenship Details*</th>
<th>Shares</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4.</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Part 2(d) Interest in the Firm:

Is there any person/persons in the employment of the Government of Kenya WHO has interest in this firm? Yes/No ....... (Delete as necessary)

I certify that the above information is correct.

.................................................................
Title Signature Date

* Attach proof of citizenship
KEY PERSONNEL

Qualifications and experience of key personnel proposed for administration and execution of the Contract.

<table>
<thead>
<tr>
<th>POSITION</th>
<th>NAME</th>
<th>YEARS OF EXPERIENCE (GENERAL)</th>
<th>YEARS OF EXPERIENCE IN PROPOSED POSITION</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10.</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

I certify that the above information is correct.

........................................  .................  ........................................
Title                                Signature                         Date

J-5
CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS

Work performed on works of a similar nature and volume over the last five years.

<table>
<thead>
<tr>
<th>PROJECT NAME</th>
<th>NAME OF CLIENT</th>
<th>TYPE OF WORK AND YEAR OF COMPLETION</th>
<th>VALUE OF CONTRACT (Kshs.)</th>
</tr>
</thead>
</table>

I certify that the above works were successfully carried out and completed by ourselves.

………………………
Title

………………………
Signature

………………………
Date

J-6
## SCHEDULE OF ON-GOING PROJECTS
Details of on-going or committed projects, including expected completion date.

<table>
<thead>
<tr>
<th>PROJECT NAME</th>
<th>NAME OF CLIENT</th>
<th>CONTRACT SUM</th>
<th>% COMPLETE</th>
<th>COMPLETION DATE</th>
</tr>
</thead>
</table>

I certify that the above works are currently being carried out by ourselves.

…………………………………………………………
Title                              Signature                      Date

J-7
FINANCIAL REPORTS FOR THE LAST FIVE YEARS
(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.
List below and attach copies)

1. ____________________________________________________________.

2. ____________________________________________________________.

3. ____________________________________________________________.

4. ____________________________________________________________.

5. ____________________________________________________________.

6. ____________________________________________________________.

7. ____________________________________________________________.

8. ____________________________________________________________.

9. ____________________________________________________________.

10. ___________________________________________________________.
EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION REQUIREMENTS
(Cash in Hand, Lines of credit, e.t.c. List below and attach copies of supportive documents.)

1. ____________________________________________.

2. ____________________________________________.

3. ____________________________________________.

4. ____________________________________________.

5. ____________________________________________.

6. ____________________________________________.

7. ____________________________________________.

8. ____________________________________________.

9. ____________________________________________.

10. ____________________________________________.
NAME, ADDRESS AND TELEPHONE, TELEX AND FACSIMILE OF BANKS
(This should be for banks that may provide reference if contacted by the employer)

<table>
<thead>
<tr>
<th>NAME</th>
<th>ADDRESS</th>
<th>TELEPHONE</th>
<th>TELEX</th>
<th>FACSIMILE</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
DETAILS OF LITIGATIONS OR ARBITRATION PROCEEDINGS IN WHICH
THE TENDERER IS INVOLVED AS ONE OF THE PARTIES

1. ____________________________________________.

2. ____________________________________________

3. ____________________________________________

4. ____________________________________________

5. ____________________________________________

6. ____________________________________________

7. ____________________________________________

8. ____________________________________________

9. ____________________________________________

10. ____________________________________________
**SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED FOR CARRYING OUT THE WORKS**

<table>
<thead>
<tr>
<th>ITEM OF EQUIPMENT</th>
<th>DESCRIPTION, MAKE AND AGE (Years)</th>
<th>CONDITION (New, good, poor) and number available</th>
<th>OWNED, LEASED (From whom?), or to be purchased (From whom?)</th>
</tr>
</thead>
</table>

J-12